

# MILCON Solicitation/Award Forecast

Updated July 2015

## FOR PLANNING PURPOSES ONLY

This list is only intended to be a forecast of possible Military Construction project solicitations and awards. Projects may not be approved, may be cancelled, specifics may vary, and dates may change prior to solicitation and/or award. Projects not appearing on this list may have been solicited and/or awarded.

\*\*\*See FEDBIZOPS for actual solicitations.\*\*\*

**NOTE: The Project Solicitation Date for projects with Acquisition Method "RFP - BVSS (Two Step)" is the issue date of the 2nd phase of the two phase solicitation. Phase 1 issue date will typically occur 2 - 3 months prior.**

Responsible Component	FY	P number	Project Name	Activity Name	Design Method	Acquisition Tool	Acquisition Method	Programmed Amount	Projected Solicitation Date	Projected Award Date
NAVFAC Europe and SW Asia	2013	908	INTERMODAL ACCESS ROAD	NAVSUPPACT SOUDA BAY GR	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$4,372,000	10-Apr-2015	14-Dec-2015
NAVFAC Europe and SW Asia	2015	4	CONSTRUCT PERIMETER BOUNDARY - CHABELLEY AIRFIELD, DJIBOUTI	CAMP LEMONNIER DJIBOUTI	Design Build	MAC - DB	RFP - BVSS (One Step)	\$7,600,000	06-Jul-2015	16-Sep-2015
NAVFAC Europe and SW Asia	2013	911	BARRACKS	VICENZA ITALY USAI	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$36,000,000	11-Aug-2015	15-Dec-2015
NAVFAC Europe and SW Asia	2015	1014	DEMO/CONSOLIDATION VEH OPS SHOP, ADMIN & GOV PK LOT (MORON)	SPAIN MORON AB	Design Build	MAC - General	RFP - BVSS (One Step)	\$2,649,000	20-Aug-2015	17-Nov-2015
NAVFAC Europe and SW Asia	2016	401	AEGIS ASHORE MISSILE DEFENSE COMPLEX	NAVSUPPACT POLAND	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$51,270,000	02-Oct-2015	26-Feb-2016
NAVFAC Europe and SW Asia	2016	976	MINA SALMAN PIER REPLACEMENT	NAVSUPPACT SAUDI	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$37,700,000	18-Nov-2015	16-Mar-2016
NAVFAC Europe and SW Asia	2016	1701	CONSTRUCT FUEL STORAGE FACILITIES	CAMP LEMONNIER DJIBOUTI	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$43,700,000	29-Dec-2015	31-May-2016
NAVFAC Europe and SW Asia	2015	77	Missile Warning Facility	NAS SIGONELLA IT	Design Build	MAC - DB	RFP - BVSS (One Step)	\$1,850,000	04-Jan-2016	05-Apr-2016
NAVFAC Europe and SW Asia	2016	970	SHIP MAINTENANCE SUPPORT FACILITY	NAVSUPPACT SAUDI	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$52,091,000	13-Jan-2016	11-May-2016
NAVFAC Europe and SW Asia	2016	407	TRITON HANGAR AND OPERATION FACILITY	NAS SIGONELLA IT	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$40,641,000	15-Jan-2016	13-May-2016
NAVFAC Europe and SW Asia	2016	655	P-8A HANGAR AND FLEET SUPPORT FACILITY	NAS SIGONELLA IT	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$62,302,000	15-Jan-2016	13-May-2016
NAVFAC Europe and SW Asia	2013	960	BAMS OPERATIONAL FACILITIES	NAVSUPPACT SAUDI	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$32,145,000	20-Jan-2016	25-Aug-2016
NAVFAC Europe and SW Asia	2016	115	ROTA ELEMENTARY AND HIGH SCHOOL ADDITIONS	NAVSTA ROTA SP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$13,737,000	29-Jan-2016	28-Jul-2016
NAVFAC Far East	2015	213	HANGAR & RINSE FACILITY MODERNIZATIONS	MCB CAMP S D BUTLER OKINAWA JA	Design Bid Build	IDIQ - Construction	IFB/ICB	\$4,639,000	27-May-2015	17-Sep-2015
NAVFAC Far East	2016	23	CHILD DEVELOPMENT CENTER	COMFLEACT YOKOSUKA JA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$13,846,000	06-Oct-2015	03-Mar-2016
NAVFAC Hawaii	2014	863	AIRCRAFT MAINTENANCE HANGAR UPGRADES	MCB HAWAII KANEOHE	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$31,820,000	10-Aug-2015	15-Dec-2015
NAVFAC Hawaii	2016	8150	Medical/Dental Clinic Replacement	MCB HAWAII KANEOHE	Design Bid Build	MAC - General	RFP - LP	\$124,400,000	05-Oct-2015	19-Feb-2016
NAVFAC Hawaii	2016	116	P-8A DETACHMENT SUPPORT FACILITIES	MCB HAWAII KANEOHE	Design Build	Stand Alone Construction Contract	RFP - LP	\$12,429,000	22-Oct-2015	31-Mar-2016
NAVFAC Hawaii	2016	902	AIRFIELD LIGHTING MODERNIZATION	MCB HAWAII KANEOHE	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$26,097,000	05-May-2016	26-Aug-2016
NAVFAC Hawaii	2014	493	WATER TRANSMISSION LINE	JBPHH PEARL HARBOR HI	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$30,100,000	01-Jun-2017	01-Nov-2017
NAVFAC Marianas	2015	240	DPRI-MWSS FACILITIES AT NORTH RAMP	US NAVSUPACT ANDERSEN GUAM	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$28,771,000	16-Jun-2015	30-Sep-2015
NAVFAC Marianas	2014	408	AIRCRAFT MAINTENANCE BAY	NAVBASE GUAM	Design Build	MAC - HUBZONE	RFP - LP	\$2,000,000	31-Jul-2015	30-Sep-2015
NAVFAC Marianas	2016	3004	APR - DISPERSED MAINTENANCE SPARES AND SE STORAGE FACILITY	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - LP	\$19,000,000	23-Sep-2015	01-Jan-2016
NAVFAC Marianas	2016	3028	LOW OBSERVABLE/CORROSION CNTRL/CMPOSIT REPR SHOP	US NAVSUPACT ANDERSEN GUAM	Design Bid Build	MAC - General	RFP - LP	\$34,400,000	02-Dec-2015	12-May-2016
NAVFAC Marianas	2016	3046	PRTC ROADS	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - HUBZONE	RFP - BVSS (One Step)	\$2,500,000	21-Dec-2015	07-Mar-2016
NAVFAC Marianas	2016	3030	PAR SOUTH RAMP UTILITIES PHASE 2	US NAVSUPACT ANDERSEN GUAM	Design Bid Build	MAC - SB	RFP - LP	\$7,100,000	22-Dec-2015	31-Mar-2016
NAVFAC Marianas	2016	635	MUNICIPAL SOLID WASTE LANDFILL CLOSURE	US NAVSUPACT ANDERSEN GUAM	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$10,777,000	15-Jan-2016	10-Jun-2016
NAVFAC Marianas	2016	715	LIVE-FIRE TRAINING RANGE COMPLEX (NW FIELD)	US NAVSUPACT ANDERSEN GUAM	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$125,677,000	10-Mar-2016	12-Aug-2016
NAVFAC Marianas	2016	600	APR INSTALLATION CONTROL CENTER	NAVFAC MARIANAS GUAM	Design Build	MAC - DB	RFP - BVSS (Two Step)	\$22,200,000	14-Apr-2016	10-Aug-2016
NAVFAC Mid-Atlantic	2015	Q325	SOF HUMAN PERFORMANCE CENTER	JNTEXPBASE LITTLE CREEK FS VA	Design Build	MAC - General	RFP - BVSS (One Step)	\$11,200,000	21-May-2015	01-Oct-2015
NAVFAC Mid-Atlantic	2014	Q334	SOF LOGSU TWO OPERATIONS FACILITY	JNTEXPBASE LITTLE CREEK FS VA	Design Build	MAC - General	RFP - BVSS (One Step)	\$30,404,000	30-Jun-2015	20-Nov-2015
NAVFAC Mid-Atlantic	2014	461	SMALL ARMS RANGES	NAVAL WEAPONS STATION YORKTOWN	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$18,700,000	17-Jul-2015	30-Sep-2015
NAVFAC Mid-Atlantic	2015	354	EOD CONSOLIDATED OPS AND LOGISTICS FACILITIES	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$39,274,000	17-Jul-2015	21-Oct-2015
NAVFAC Mid-Atlantic	2015	Q183	SOF INDOOR DYNAMIC RANGE	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$14,888,000	20-Jul-2015	30-Sep-2015
NAVFAC Mid-Atlantic	2015	991	BACHELOR ENLISTED QUARTERS	NAVAL WEAPONS STATION YORKTOWN	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$19,152,000	24-Jul-2015	28-Sep-2015
NAVFAC Mid-Atlantic	2015	6899	STRUCTURAL REPAIRS PHARMACY FLOOR, BUILDING 02 (MEDICAL CENTER - POR)	NAVSUPPACT HAMPTON ROADS VA	Design Build	MAC - 8A DB	Sole Source	\$1,980,000	21-Aug-2015	28-Oct-2015
NAVFAC Mid-Atlantic	2016	518	MH60 HELICOPTER TRAINING FACILITY	NAVSTA NORFOLK VA	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$7,134,000	23-Sep-2015	15-Feb-2016
NAVFAC Mid-Atlantic	2016	1346	SIMULATOR INTEGRATION/RANGE CONTROL FACILITY	MCB CAMP LEJEUNE NC	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$54,849,000	02-Nov-2015	25-Mar-2016
NAVFAC Mid-Atlantic	2016	1501	REPLACE HEADQUARTERS	NAVSUPPACT MECHANICSBURG PA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$49,700,000	18-Nov-2015	26-May-2016
NAVFAC Mid-Atlantic	2015	Q1475	MARSOC CULTURAL ASSIMILATION FACILITY	MCB CAMP LEJEUNE NC	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$1,900,000	26-Nov-2015	02-Mar-2016
NAVFAC Mid-Atlantic	2016	1602	SKEETER LANE RENOVATION & CONVERSION	JNTEXPBASE LITTLE CREEK FS VA	Design Bid Build	MAC - SB	Simplified Acquisition	\$3,658,000	27-Nov-2015	01-Feb-2016
NAVFAC Mid-Atlantic	2016	238	CONSTRUCT HOUSING WELCOME CENTER	JNTEXPBASE LITTLE CREEK FS VA	Design Bid Build	MAC - SB	Simplified Acquisition	\$438,000	27-Nov-2015	01-Feb-2016
NAVFAC Mid-Atlantic	2015	1461	LEJEUNE HIGH SCHOOL ADDITION/RENOVATION	MCB CAMP LEJEUNE NC	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$41,306,000	01-Dec-2015	31-May-2016
NAVFAC Mid-Atlantic	2016	194	UNMANNED AIRCRAFT SYSTEM FACILITIES	MCAS CHERRY POINT NC	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$29,657,000	03-Dec-2015	31-Mar-2016
NAVFAC Mid-Atlantic	2016	603	MARITIME SURVEILLANCE SYSTEM FACILITY	NAS OCEANA VA	Design Bid Build	Stand Alone Construction Contract	IFB/ICB	\$23,066,000	11-Dec-2015	11-Apr-2016
NAVFAC Mid-Atlantic	2016	229	KC130J ENLISTED AIR CREW TRAINER FACILITY	MCAS CHERRY POINT NC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$4,769,000	13-Jan-2016	31-Mar-2016
NAVFAC Mid-Atlantic	2016	Q1288	SOF COMBAT SERVICE SUPPORT FACILITY	MCB CAMP LEJEUNE NC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$14,200,000	28-Jan-2016	31-Aug-2016
NAVFAC Mid-Atlantic	2016	Q1219	SOF MARINE BATTALION COMPANY/TEAM FACILITIES	MCB CAMP LEJEUNE NC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$55,613,000	28-Jan-2016	31-Aug-2016
NAVFAC Mid-Atlantic	2016	729	OPERATIONAL TRAINER FACILITY	MCB CAMP LEJEUNE NC	Design Bid Build	MAC - General	RFP - LP	\$3,312,000	15-Feb-2016	30-Jun-2016
NAVFAC Mid-Atlantic	2016	686	RADAR AIR TRAFFIC CONTROL FACILITY ADDITION	MCB CAMP LEJEUNE NC	Design Bid Build	MAC - General	RFP - LP	\$4,918,000	15-Feb-2016	30-Jun-2016
NAVFAC Mid-Atlantic	2015	149	RESERVE TRAINING CENTER - PITTSBURGH, PA	MARCORRESFOR NEW ORLEANS LA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$17,650,000	04-Mar-2016	13-Jun-2016
NAVFAC Mid-Atlantic	2016	152	RESERVE TRAINING CENTER COMPLEX	NAS OCEANA VA	Design Build	MAC - General	RFP - BVSS (One Step)	\$18,443,000	09-Mar-2016	15-Jun-2016
NAVFAC Mid-Atlantic	2016	129	RESERVE CENTER STORAGE FACILITY	HDQTRS 4TH MARDIV NEW ORLEANS	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$2,479,000	11-Mar-2016	24-Jun-2016
NAVFAC Mid-Atlantic	2015	Q698	SOF PHYSICAL SECURITY BUILDING ADDITION (DAM NECK)	NAS OCEANA VA	Design Build	MAC - SB	RFP - BVSS (One Step)	\$1,910,000	25-Mar-2016	26-Jul-2016
NAVFAC Mid-Atlantic	2016	398	RANGE SAFETY IMPROVEMENTS & MODERNIZATION	MCRD/BEAUFORT PI SC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$27,075,000	29-Apr-2016	30-Sep-2016
NAVFAC Mid-Atlantic	2016	1280	2ND RADIO BN COMPLEX PHASE 1	MCB CAMP LEJEUNE NC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$50,557,000	06-May-2016	30-Sep-2016
NAVFAC Mid-Atlantic	2016	Q777	SOF Applied Instruction Facility	JNTEXPBASE LITTLE CREEK FS VA	Design Build		RFP - LP	\$23,916,000	20-Jul-2016	18-Nov-2016
NAVFAC Mid-Atlantic	2016	913	COMMUNICATIONS CENTER	NAVSTA NORFOLK VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$75,289,000	29-Jul-2016	30-Sep-2016
NAVFAC Northwest	2016	603	SHORE POWER TO AMMUNITION PIER	CNI NAVMAG INDIAN ISLAND	Design Bid Build	MAC - General	RFP - LP	\$4,472,000	21-Aug-2015	16-Feb-2016
NAVFAC Northwest	2015	993	TPS PORT ANGELES FORWARD OPERATING LOCATION	NAVAL BASE KITSAP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$20,638,000	25-Sep-2015	12-Aug-2016
NAVFAC Northwest	2016	983	WRA LAND/WATER INTERFACE	NAVAL BASE KITSAP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$34,177,000	10-Nov-2015	29-Apr-2016
NAVFAC Northwest	2016	401	REGIONAL SHIP MAINTENANCE SUPPORT FACILITY	NAVAL BASE KITSAP	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$12,753,000	30-Dec-2015	10-Aug-2016
NAVFAC Northwest	2016	431	DRY DOCK 6 MODERNIZATION & UTILITY IMPROV.	NAVAL BASE KITSAP	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$22,680,000	22-Feb-2016	31-Aug-2016
NAVFAC Southeast	2015	423	LCS OPERATIONAL TRAINING FACILITY	NAVSTA MAYPORT FL	Design Build	MAC - General	RFP - BVSS (One Step)	\$20,520,000	07-Aug-2015	30-Oct-2015

# MILCON Solicitation/Award Forecast

Updated July 2015

## FOR PLANNING PURPOSES ONLY

This list is only intended to be a forecast of possible Military Construction project solicitations and awards. Projects may not be approved, may be cancelled, specifics may vary, and dates may change prior to solicitation and/or award. Projects not appearing on this list may have been solicited and/or awarded.

\*\*\*See FEDBIZOPS for actual solicitations.\*\*\*

**NOTE: The Project Solicitation Date for projects with Acquisition Method "RFP - BVSS (Two Step)" is the issue date of the 2nd phase of the two phase solicitation. Phase 1 issue date will typically occur 2 - 3 months prior.**

Responsible Component	FY	P number	Project Name	Activity Name	Design Method	Acquisition Tool	Acquisition Method	Programmed Amount	Projected Solicitation Date	Projected Award Date
NAVFAC Southeast	2015	103	CONSOLIDATE/REPLACE W.T. SAMPSON ELEMENTARY-MIDDLE-HIGH SCHOOL	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$65,190,000	29-Sep-2015	26-Jan-2016
NAVFAC Southeast	2016	723	A-SCHOOL UNACCOMPANIED HOUSING (CORY STATION)	NAS PENSACOLA FL	Design Build	MAC - General	RFP - BVSS (Two Step)	\$18,347,000	28-Oct-2015	01-Jun-2016
NAVFAC Southeast	2016	334	FLEET SUPPORT FACILITY ADDITION	NAS JACKSONVILLE FL	Design Bid Build	MAC - General	RFP - LP	\$8,455,000	17-Nov-2015	31-Mar-2016
NAVFAC Southeast	2012	611	CRAB ISLAND SECURITY ENCLAVE	SUBASE KINGS BAY GA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$52,913,000	14-Dec-2015	24-Jun-2016
NAVFAC Southeast	2016	670	ENERGY - INDUSTRIAL CONTROL SYSTEM INFRASTRUCTURE	SUBASE KINGS BAY GA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$8,099,000	06-Jan-2016	30-Sep-2016
NAVFAC Southeast	2016	274	T-6B JPATS TRAINING OPERATIONS FACILITY	NAS WHITING FLD MILTON FL	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$10,421,000	13-Jan-2016	22-Jun-2016
NAVFAC Southeast	2016	662	TRITON MISSION CONTROL FACILITY	NAS JACKSONVILLE FL	Design Bid Build	MAC - General	RFP - LP	\$8,296,000	14-Jan-2016	19-May-2016
NAVFAC Southeast	2016	424	LCS MISSION MODULE READINESS CENTER	NAVSTA MAYPORT FL	Design Bid Build	MAC - DB	RFP - BVSS (One Step)	\$16,159,000	26-Jan-2016	30-Jun-2016
NAVFAC Southeast	2016	26	Powertrain - Transmissions Subassembly	NAS CORPUS CHRISTI TX	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$82,000,000	30-Aug-2016	21-Feb-2017
NAVFAC Southwest	2014	Q771	SOF DESERT WARFARE TRAINING CENTER	MCAS YUMA AZ	Design Build	MAC - General	RFP - BVSS (One Step)	\$23,095,000	15-Jul-2015	30-Aug-2015
NAVFAC Southwest	2015	420	AIR WING TRAINING FACILITY	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$27,763,000	17-Jul-2015	25-Sep-2015
NAVFAC Southwest	2012	797	SOF SUPPORT ACTIVITY OPERATIONS FACILITY	NAVBASE CORONADO SAN DIEGO CA	Design Build	MAC - General	RFP - BVSS (One Step)	\$38,758,000	17-Jul-2015	30-Sep-2015
NAVFAC Southwest	2015	Q893	SOF SUPPORT ACTIVITY OPERATIONS FACILITY #2	NAVBASE CORONADO SAN DIEGO CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$28,600,000	23-Jul-2015	30-Sep-2015
NAVFAC Southwest	2015	377	CARRIER AIR WING FOURTEEN (CVW-14) FACILITY	NAS LEMOORE CA	Design Build	MAC - 8A	RFP - LP	\$1,910,000	24-Jul-2015	18-Sep-2015
NAVFAC Southwest	2015	Q1119	SOF COMMUNICATION / ELECTRONICS MAINTENANCE FACILITY	MCB CAMP PENDLETON CA	Design Bid Build	MAC - SB	RFP - LP	\$11,841,000	31-Jul-2015	09-Sep-2015
NAVFAC Southwest	2015	Q776	SOF LOGSU ONE OPERATIONS FACILITY #1	NAVBASE CORONADO SAN DIEGO CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$41,740,000	31-Jul-2015	30-Sep-2015
NAVFAC Southwest	2015	222	E-LMR SLICE COMMUNICATION TOWERS	MCAGCC TWENTYNINE PALMS CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$16,180,000	21-Aug-2015	26-Feb-2016
NAVFAC Southwest	2016	218	RTO AND MISSION DEBRIEF FACILITY	NAS LEMOORE CA	Design Build	MAC - SB	RFP - BVSS (One Step)	\$7,146,000	02-Nov-2015	31-Mar-2016
NAVFAC Southwest	2015	430	FACILITY ALTERATION FOR F-35 TRAINING MISSION	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$3,499,000	13-Nov-2015	02-Feb-2017
NAVFAC Southwest	2015	617	AVIATION MAINTENANCE AND SUPPORT COMPLEX	MCAS YUMA AZ	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$16,608,000	04-Dec-2015	24-Feb-2016
NAVFAC Southwest	2016	378	F-35C HANGAR MODERNIZATION AND ADDITION	NAS LEMOORE CA	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$56,497,000	15-Jan-2016	29-Apr-2016
NAVFAC Southwest	2016	499	LCS SUPPORT FACILITY	NAVBASE SAN DIEGO	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$37,366,000	15-Jan-2016	28-Mar-2016
NAVFAC Southwest	2016	607	TRITON AVIONICS AND FUEL SYSTEMS TRAINER	NAVBASE VENTURA CTY PT MUGU CA	Design Build		RFP - BVSS (One Step)	\$2,974,000	20-Jan-2016	23-Mar-2016
NAVFAC Southwest	2016	111	NAVOPSPTCEN Fallon	NAS FALLON NV	Design Build	MAC - General	RFP - BVSS (One Step)	\$11,480,000	20-Jan-2016	06-May-2016
NAVFAC Southwest	2016	379	F-35C TRAINING FACILITIES	NAS LEMOORE CA	Design Bid Build	MAC - SB	RFP - LP	\$8,187,000	22-Jan-2016	29-Apr-2016
NAVFAC Southwest	2014	118	MULTI-CUBE AMMUNITION STORAGE FACILITY, B1714	NAVWPNSTA SEAL BEACH	Design Bid Build	MAC - General	IFB/ICB	\$1,700,000	22-Jan-2016	31-Mar-2016
NAVFAC Southwest	2015	1508	REPLACE FUEL STORAGE AND DISTRIBUTION FACILITIES	NAS LEMOORE CA	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$52,500,000	29-Jan-2016	29-Apr-2016
NAVFAC Southwest	2016	602	AIRCRAFT MAINT. FACILITIES & APRON (SO. CALA)	MCAS YUMA AZ	Design Bid Build	Stand Alone Construction Contract	IFB/ICB	\$50,635,000	30-Mar-2016	16-Aug-2016
NAVFAC Southwest	2014	393	WASTEWATER TREATMENT PLANT	NAS FALLON NV	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$11,334,000	15-Apr-2016	15-Jul-2016
NAVFAC Southwest	2012	637	INFANTRY SQUAD DEFENSE RANGE	MCB CAMP PENDLETON CA	Design Bid Build	MAC - General	RFP - LP	\$29,187,000	29-Apr-2016	24-Jun-2016
NAVFAC Southwest	2016	1220	RAW WATER PIPELINE PENDLETON TO FALLBROOK	MCB CAMP PENDLETON CA	Design Bid Build	Stand Alone Construction Contract	IFB/ICB	\$44,540,000	06-Jun-2016	26-Aug-2016
NAVFAC Washington	2012	3	COOLING TOWER EXPANSION	JBAB ANACOSTIA BOLLING	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$2,070,000	10-Mar-2015	23-Jun-2015
NAVFAC Washington	2015	1507	CONSTRUCT HYDRANT FUEL SYSTEM	ANDREWS AFB MD	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$18,300,000	19-Jun-2015	30-Sep-2015
NAVFAC Washington	2015	621	CYBER SECURITY STUDIES BUILDING	NAVSUPPACT ANNAPOLIS	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$120,112,000	15-Jul-2015	22-Dec-2015
NAVFAC Washington	2012	2	ELECTRICAL UPGRADES	JBAB ANACOSTIA BOLLING	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$1,080,000	17-Jul-2015	16-Sep-2015
NAVFAC Washington	2016	647	ATFP GATE	MARINE CORPS BASE QUANTICO VA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$5,840,000	11-Sep-2015	26-Jan-2016
NAVFAC Washington	2015	275	ELECTRONICS SCIENCE AND TECHNOLOGY LABORATORY	NAVAL SUPPORT ACTIVITY WASH	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$31,735,000	24-Sep-2015	24-Dec-2015
NAVFAC Washington	2014	588	FULLER ROAD IMPROVEMENTS	MARINE CORPS BASE QUANTICO VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$9,013,000	09-Oct-2015	01-Dec-2015
NAVFAC Washington	2014	21	REPLACE QUANTICO MIDDLE/HIGH SCHOOL	MARINE CORPS BASE QUANTICO VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$40,586,000	16-Nov-2015	07-Mar-2016
NAVFAC Washington	2014	677	TECOM SCHOOLS ACADEMIC INSTRUCTION FACILITY	MARINE CORPS BASE QUANTICO VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$25,731,000	17-Nov-2015	28-Apr-2016
NAVFAC Washington	2016	707	EMBASSY SECURITY GUARD BEQ & OPS FACILITY	MARINE CORPS BASE QUANTICO VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$43,941,000	10-Feb-2016	13-Jun-2016
NAVFAC Washington	2016	975	UNACCOMPANIED HOUSING	NAVAL AIR STATION PAX RIVER	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$40,935,000	10-Mar-2016	27-Jul-2016