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SECTION 

1 
COMBINED COST ESTIMATE 



WBS Materials 

1.117 

COMBINED SYSTEMS "A" & "B" - BLDG 130/BLDG 3996 
SUBSURFACE PETROLEUM REMEDIATION 

REVISED FINAL COST ESTIMATE 
CONTRACT NO. N62470-93-D-6009 

DELIVERY ORDER NO. 0003 

Direct Labor 
Professional 

Direct Labor 
Non-Exempt Equipment 

1.424 1.293 1.117 

Travel 

1.045 

Subcontractor 
Low Tier 

1.085 

A B A B A B A B A B A B 

Total 

1101 -~ L_ :J -~ __ _-_J ________ :-_ -J _____ -____ 13,923 l 15,1~6-L _____ 1~~0_6_ 

35os---=_]_ -__ 1 ~~~~[=---~?·36~J -m _____ =r~ -L_1~661_C 15~ __ 1. 1 a~r==-J~~~r=- _-I--~ -~--==T-===~==~[~===~J_-===~=------- 3~.77~ 
330101 

330102 

330103 

330206 

330601 

330602 

330607 

330690 

----~----~~----- -----------~---~ 

275 356 1,100 1,229 

35,739 37,347 

10,829 15,420 

-- _ _-J _____ __-_c=- -
-46,970- ---52:;165--5-,9-1-1~---8-,4-1-8-.---2-, 1-3-6~--2-,7-6-2-~-----5~---7 ------ 130,130 

32,562 
--~---·----

43,860 

36,372 

48,991 

70,208 90,778 

7,721 9,984 

1,650 2,133 

25,483 

495 

2,750 

28,465 

553 

3,072 
---------~---~---------~---~----·--~------~ - ----

1,584 

37,347 

15,420 

- [ _ - ------~._22_~ 
141,191 204,843 

155,615 

59,528 

-- ----- --~- l------~~~ 
37,4831-----=-i----_ ~042 14,278 -------=i--------=-r--- -=1 -- ~1--=-T ~r------ 51.760 

330790 I 19, 116 I 
-- ---------- ----~----·.J --~-~~J_ 9,755 12.61~L __ --=-l _______ -_ I __ _-l_ ____ _- L - I ______ - L_ __ _ 

u3320~~=-:==-1===~~60 L __ -3:1~[=- 1.97~=-~~1~_[-~~_._~52 J 11,523 l---1.~3§I~=-5ii!J ___ 3,747r 3,915 

------~------ ---~,---------------------- I 
275 356 332104 1,100 1,229 

332105 1,021 1,067 
-----------·--- - ------t-----+-------r.---------·-·--

332106 8,970 12,773 

TOTAL 195,615 218,502 104,499 148,806 128,281 165,868 33,817 37,773 40,506 42,329 I 144,053 156,297 

Notes: 

(1) Column A contains cost numbers taken from CES Engineering Estimate with no markups. 
(2) Column B represents the results of Column A figures multiplied by the composite rate markup shown at the top of each pair (A B) of columns. 
(3) "Equipment" includes only charges for use of equipment (capital assets) owned by the prime contractor or subcontractor. 
(4) "Materials" includes supplies, purchased system components and rental costs. 
(5) Markup for team subcontractor include prime GA, award fee and fee on subcontract. 
(6) Other direct cost for team subcontractor include materials, equipment and supplies. 

33,965 

29,041 

1,584 

1,067 

12,773 

769,575 

Wednesday, January 20, 1999 



SECTION 

2 
SYSTEM A (BUILDING 130) 



WBS Materials 

1.117 

A B 

Direct Labor 
Professional 

1.424 

A B 

SYSTEM "A" - BLDG 130 

SUBSURFACE PETROLEUM REMEDIATION 

REVISED FINAL COST ESTIMATE 

CONTRACT NO. N62470-93-D-6009 

DELIVERY ORDER NO. 0003 

Direct Labor 
Non-Exempt 

1.293 

A B 

Equipment 

1.117 

A B A 

Travel 

1.045 

Subcontractor 
Low Tier 

1.085 

B A B 

Total 

___ 1_10_1 _______ ~--~--~---~--~--~---~---~~-----·-L __ _-___~~--~~-----6.600 
--~6---=r-___ 3._52_4~[_-_3.9_3_6~1 __ ==1_-~ __ -l __ 1 __ .64 ___ 1~l __ 2._13_o~I __ ~~B __ ~13_L ________ -L ___ ~~:r-__ --T== ~L:-~~~~~!~4 

----------- -----·------ -------------~----------~·---~--------- --------
330101 138 178 550 614 792 
330102 18, 161 18,978 18,978 

330103 5,414 7,710 7,710 
-------- -----~---~---~---- -------------

1, 113 

-----~ ------·------~---------·- -------------·-------- -- ------------ -- --------------
330601 

330602 

330607 

330690 

22,246 24,849 2,627 3,741 1,041 1,346 5 5 
---------- --------- -----------· -----------

19,755 22,067 37,906 49,013 14,531 16,231 

43,860 48,991 7,721 9,984 495 553 

1,650 2,133 2,750 3,072 
----~----------~---~---~--

---- L--_ ___ L__ _________ 
--------

330102 -1 15,774 11.619 5,231 6,764 :1 ----=-T___ - I 
330_!9_0 ___ _1 ~'.~_!i_l __ ~~~~l -------=-l ____ ~ __ 4_.68_1~ ___ 6_._05~J __ _-_L ______ -L _____ -L 

59,290 64,330 94,271 

87,311 

59,528 

- _____ .-1__ __ = , . ______ 5,205 

-=-r-- -T - i --- --24-.383 
_-L__ ~ l -L _ 15,993 

j~2006 -==i ~=--1.43cu 1.597 1 9871 1.4o5J_~.77~L- 8,7611 
---~-----

---~51 __ 7~91_ __ 1~2j[ __ =1-:-~sa r~-~= -=_c---=~T~---=-14.520 
332104 

·- ----- -------~--------------1-3_8_ -------r78 ---550 ---~-- ------
792 

533 
------------ ---------- ------------- -·--------- -------- ------+----------------

332105 510 533 

332106 4,485 6,387 6,387 
------ - _____ L_ _____ ~------

55,345 L 
TOTAL 116,059 129,638 52,609 74,915 66,929 86,540 20,317 I 22,694 20,545 21,469 I 65,373 I 70,929 I 406,185 

Notes: 

(1) Column A contains cost numbers taken from CES Engineering Estimate with no markups. 
(2) Column B represents the results of Column A figures multiplied by the composite rate markup shown at the top of each pair (A B) of columns. 
(3) "Equipment" includes only charges for use of equipment (capital assets) owned by the prime contractor or subcontractor. 
(4) "Materials" includes supplies, purchased system components and rental costs. 
(5) Markup for team subcontractor include prime GA, award fee and fee on subcontract. 
(6) Other direct cost for team subcontractor include materials, equipment and supplies. 

Wednesday, January 20, 1999 



SUMMARY REPORT 
WORK BREAKDOWN 

ENGINEERING ESTIMATE 

PROJECT: BLDG 130/BLDG 3996/PIT 4 AREA - SYSTEM A 
LOCATION: MCAS, CHERRY POINT 
ESTIMATORS: LAW ENGINEERING 
PROJECT SIZE: 1000000.00 EA 
AUTHORIZED CONSTRUCTION FUNDS: 1,000,000.00 

COST/ WBS 
BASED ON WBS 

1000000.00 UNITS U/M 

PRIMARY FACILITIES 
1101 SERVICE AND DISTRIBUTION 0.01 270.00 SF 
1506 EXTERIOR UTILITY BUILDIN 0.01 270.00 SF 

SUBTOTAL PRIMARY FACILITIES 0.01 

:NVIRONMENTAL 
3301 MOB I LIZA TI ON AND PREPARA 

01 MOBILIZATION OF CONSTRUC 1.00 LS 
02 MOB! LIZATION OF PERSONNE 1.00 EA 
03 PRECONSTRUCTION SUBMITTA 1.00 LS 

3302 MONITORING, SAMPLING, TE 
06 SAMPLING SOIL AND SEDIME 1.00 LS 

3306 GROUNDWATER COLLECTION A 
01 EXTRACTION AND INJECTION 1.00 LS 
02 SUBSURFACE DRAINAGE/COLL 1.00 LS 
07 PUMPING/COLLECTION 1.00 LS 
90 VACUUM ENHANCED RECOVERY 1.00 LS 

3307 AIR POLLUTION/GAS COLLEC 
02 GAS/VAPOR COLLECTION WEL 1.00 LS 
90 GAS/VAPOR INJECTION WELL 1.00 LS 

3320 POST CONSTRUCTION ACTIVI 
06 POST-CONSTRUCTION OPERAT 6.00 MO 

3321 DEMOBILIZATION 
04 DEMOBILIZATION OF CONSTR 1.00 LS 
05 DEMOBILIZATION OF PERSON 1.00 EA 
06 POST-CONSTRUCTION SUBMIT 1.00 LS 

3390 DISTRIBUTIVE COSTS 
99 DISTRUBUTIVE COSTS 1. 00 LS 
SUBTOTAL ENVIRONMENTAL 

TOTAL ESTIMATE CONTRACT 
TOTAL ESTIMATE CONTRACT (ROUNDED) 

PRINTING DATE 
DATABASE USED 
PAGE NUMBER 

01/19/99 36 
09/01/94 01 

1 
ESTIMATE NAME 0003A 

CAT CODE: 
UIC: 
P-NO.: 
DATE OF ESTIMATE: 01/18/99 
BID DATE: I I 

TOTAL TOTAL 
COST/WBS MU MATL MU LABOR 

UNIT COST COST 

22.53 3,015 3,053 
21.33 3 524 1 647 

6,539 4,700 

687.50 o 138 
18, 161.00 18, 161 0 
5,414.42 o 5,414 

933.50 572 230 

85 ,209.17 29,022 49,406 
72,192.94 19,755 37,906 
52,076.05 43,860 7,721 
4,400.00 0 1,650 

21,004.84 15, 774 5,231 
13,579.84 8,899 4,681 

1, 963.55 3,303 7,763 

687.50 o 138 
510.40 510 o 

4,485.01 0 4,485 

38,865.62 0 38,866 
139,856 163,629 

146,395 168,329 

TOTAL 
MU EQUIP 

COST 

14 
589 
604 

550 
o 
o 

132 

6,781 
14,531 

495 
2,750 

a 
a 

715 

550 
o 
a 

0 
26,504 

27,108 

TOTAL 
CONTRACT 

COST 

6,083 
5 760 

11,843 

688 
18, 161 
5,414 

934 

85,209 
72, 193 
52,076 
4,400 

21,005 
13,580 

11,781 / 

688 
510 ./ 

4,485 

38,866 
329,989 

341,832 
342,000 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

ENGINEERING ESTIMATE 

PROJECT: BLDG 130/BLDG 3996/PIT 4 AREA - SYSTEM A 
LOCATION: MCAS, CHERRY POINT 
ESTIMATORS: LAW ENGINEERING 
PROJECT SIZE: 1000000.00 EA 
AUTHORIZED CONSTRUCTION FUNDS: 1,000,000.00 

GRP MUP/ 
QUAN U/M EXT 

1101 ELECTRIC POWER AND LIGHTING 
SERVICE AND DISTRIBUTION 

SYSDC ELECTRICAL SERVICE 

16402 INTERIOR WIRING SYSTEM -

16402 INTERIOR WIRING SYSTEM -
1EAFB ELECTRICIAN FOREMAN 0.00 

BUILDING CONST 40.00 HR 0 
1EAJB ELECTRICIAN 0.00 

BUILDING CONST 40.00 HR 0 
VGC #8 AWG CU XLP 1/C 5KV 0.61* 

SHIELDED CABLE 200.00 LF 121 
VGD #6 AWG CU XLP 1/C 5KV 0. 75* 

SHIELDED CABLE 300.00 LF 224 
VL#012 DUCT BANK 1 WAY 2" GRS 

DUCT W/ EXCA & BACK FILL s 3.84* 
DOES NOT INCLD PAVE REM 100.00 LF 384 

VPB 14.61* 
5/811 X 10 1 GROUND ROD 1.00 EA 15 

WEF1 1 IN LB CONDUIT BODY GRS 13.75* 
W/COVER AND GASKET 1 .00 EA 14 

WEH1 1 IN GRS CONDUIT 10.40* 
SEAL FITTINGS 1.00 EA 10 

WFAA WIREMOLD WITH FITTINGS 0.74* 
#200 2 PIECE RACEWAY 30.00 LF 22 

IJSLB 4 IN WP JUNCTION BOX 8.66* 
1 IN TAP 4.00 EA 35 

WZAA MISC ELECTRICAL 550.00* 
APPURTENANCES 1 .00 LS 550 

XD1002 100 AMP 24 CCT MLO 3 PH 
4W 120/208V FLUSH-SURF s 506.00 
NO CB INCLU 1.00 EA 506 

XL#R1B 1 GANG 15AMP 125VOLT GFI 
DUPLEX RECEP OUTLET W/NM s 31 .97* 
BOX COVER 25' 14/2 W/G 4.00 EA 128 

PRHHING DATE 
DATABASE USED 
PAGE NUMBER 

01/19/99 36 
09/01/94 01 

ESTIMATE NAME 0003A 

CAT CODE: 
UIC: 
P-NO.: 
DATE OF ESTIMATE: 01/18/99 
BID DATE: I I 

LUP/ EUP/ 
EXT EXT TOTAL 

23.47 0.00 23.47 
939 0 939 

21.34 0.00 21.34 
854 0 854 

0.69* 0.00 1 .30 
139 0 260 

1 .40* 0.00 2. 15 
419 0 644 

1.69* 0. 14* 5.68 
169 14 568 

20.03* 0.00 34.64 
20 0 35 

10.45* 0.00 24.20 
10 0 24 

17.41* 0.00 27.81 
17 0 28 

0.62* 0.00 1.35 
18 0 41 

17 .41* 0.00 26.07 
70 0 104 

0.00* 0.00* 550.00 
0 0 550 

85.33 0.00 591 .33 
85 0 591 

9.97* 0.00 41 .93 
40 0 168 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

1101 ELECTRIC POWER AND LIGHTING 
SERVICE AND DISTRIBUTION 

XPEAP 30 KVA 3 PH INTERIOR 
DRY TYPE TRANSFORMER 

XXG22A 2 POLE 15-60 AMP 240V 
10K AIC CIRCUIT BREAKER 
BOLT-IN 

SUBTOTAL-SUBSPEC SECTION 16402 
SUBTOTAL-SPEC SECTION 16402 
MARKUP 
TOTAL FOR SPEC SECTION 16402 
SUBTOTAL-WORK BREAKDOWN 1101 

TOTAL FOR WORK BREAKDOWN 1101 
COST/WBS UNIT 1101 

GRP 
QUAN U/M 

1.00 EA 

s 
10.00 EA 

MUP/ 
EXT 

789.25* 
789 

21. 74* 
217 

3 015 
3,015 

1.000 
3 015 
3,015 

3,015 

LUP/ 
EXT 

174.13* 
174 

9.80* 
98 

3 053 
3,053 

1.000 
3 053 
3,053 

3,053 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

0.00 963.38 
0 963 

0.00 31.54 
0 315 

14 6 083 
14 6,083 

1.000 
14 6 083 
14 6,083 

14 6,083 
22.53 

01/19/99 36 
09/01/94 01 

2 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

1506 SPECIAL CONSTRUCTION in CS! MASTERFORMAT Division 
EXTERIOR UTILITY BUILDINGS 

SYSDC REMEDIATION SHED 

02315 

02315 
BGAEA SITE GRADING (CUT & FILL 

TO 6 INCH UNCONGESTED) LN 0.00 0.30 0.00 0.30 
LESS THAN 1 ACRE 70.00 SY 0 21 0 21 

BGCBJ BORROW FILL SAND COMPACT 
IN PLACE W/ HAUL TO SITE LN 4.13 1 .66 4.70 10.48 
UP TO 30 MI ROUND TRIP 7.00 CY 29 12 33 73 

BI GAE STRUCTURAL EXCAVATION 
3/8 CY BACKHOE LN 0.00 4.49 2.02 6.51 
UNCLASSIFIED EARTH 19.00 CY 0 85 38 124 

BIGFA FOUNDATION BACKFILL BY 
HAND W/ COMPACTION BY LN 0.00 8. 18 0.44 8.62 
AIR TAMPER 5.00 CY 0 41 2 43 

SUBTOTAL-SUBSPEC SECTION 02315 29 159 74 261 
SUBTOTAL-SPEC SECTION 02315 29 159 74 261 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02315 29 159 74 261 

02444 FENCE, CHAIN LINK 

02444 FENCE, CHAIN LINK 
CI BAG CHAIN LINK FENCE 9GA 

GALV STEEL 8 FT HIGH W/ LN 7.32 1 .84 1.57 10. 73 
LINE POSTS AT 10' O.C. 190.00 LF 1 ,390 349 299 2,038 



BACKUP REPORT PRINTING DATE: 01/19/99 36 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER 3 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

1506 SPECIAL CONSTRUCTION in CSI MASTER FORMAT Division 
EXTERIOR UTILITY BUILDINGS 

CICAG 8 FT HIGH 9GA GALV STEEL 40.88 4.71 1.57 47.16 
GATE W/GATE POSTS 10.00 LF 409 47 16 472 

SUBTOTAL-SUBSPEC SECTION 02444 1 799 396 315 2 509 
SUBTOTAL-SPEC SECTION 02444 1,799 396 315 2,509 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02444 1,799 396 315 2,509 

03300 CAST-IN-PLACE CONCRETE -

03300 CAST-IN-PLACE CONCRETE -
ECFPGD EDGE FORMS SLAB ON GRADE 1.38* 0.92* 0.06* 2.35 

TO 611 HIGH 4 USE 94.00 LF 129 87 5 221 
EK#DK 611 CONC SLAB ON GRADE, 

4000 PSI LN 1.94 1.08 0.36 3.38 
REINFORCED 320.00 SF 620 345 116 1,081 

EK#\.ICC CONC FOOTING, 14.36 10.01 1.21 25.58 
3000 PSI CONC 66.00 LF 947 661 80 1 688 

SUBTOTAL-SUBSPEC SECTION 03300 1 696 1 092 201 2 990 
SUBTOTAL-SPEC SECTION 03300 1,696 1,092 201 2,990 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 03300 1 696 1 092 201 2 990 
SUBTOTAL-WORK BREAKDOWN 1506 3,524 1,647 589 5,760 

TOTAL FOR WORK BREAKDOWN 1506 3,524 1,647 589 5,760 
COST/WBS UNIT 1506 5,760.21 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010101 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MOBILIZATION OF CONSTRUCTION EQP AND FACILITIES 
EQUIPMENT MOBILIZATION 

SYSDC EQUIPMENT MOBILIZATION 

01115 

01115 
1+FA 0.00 137.50* 550.00* 687.50 

MOB! LI ZAT ION 1.00 LS 0 138 550 688 
SUBTOTAL-SUBSPEC SECTION 01115 0 138 550 688 
SUBTOTAL-SPEC SECTION 01115 0 138 550 688 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01115 0 138 550 688 
SUBTOTAL-WORK BREAKDOWN 33010101 0 138 550 688 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 33010101 
COST/WBS UNIT 33010101 

MUP/ 
EXT 

0 

LUP/ 
EXT 

138 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

550 688 
687.50 

01/19/99 36 
09/01/94 01 

4 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

330102 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MOBILIZATION OF PERSONNEL 

SYSDC MOBILIZATION OF PERSONNEL 

01030 FIELD OVERHEAD 

01030 FIELD OVERHEAD 
ALAM! 

MILEAGE 
ALAPD PER DIEM EXPENSES FOR 

TRAVEL 

7,200.00 MI 

350.00 MD 
SUBTOTAL-SUBSPEC SECTION 01030 
SUBTOTAL-SPEC SECTION 
MARKUP 

01030 

TOTAL FOR SPEC SECTION 01030 
SUBTOTAL-WORK BREAKDOWN 330102 

TOTAL FOR WORK BREAKDOWN 330102 
COST/WBS UNIT 330102 

0.33* 
2,376 
45. 10* 

15 785 
18 161 
18,161 

1.000 
18 161 
18, 161 

18, 161 

0.00* 
0 

0.00* 
0 
0 

0 

1.000 
0 

0 

0 

0.00* 
0 

0.00* 
0 
0 
0 

1.000 
0 
0 

0 

0.33 
2,376 
45.10 

15 785 
18 161 
18, 161 

18 161 
18, 161 

18, 161 
18, 161.00 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010304 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
ENVIRONMENTAL PROTECTION PLAN 

SYSDC ENVIRONMENTAL PROTECTION PLAN 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUE CR ENVIRONMENTAL CONDITIONS 0.00* 

REPORT 8.00 HRS 0 
AUE PP ENVIRONMENTAL PROTECTION 0.00* 

PLAN 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010304 0 

42.22* 0.00* 42.22 
338 0 338 

55.83* 0.00* 55.83 
447 0 447 
784 0 784 
784 0 784 

1.000 1.000 
784 0 784 
784 0 784 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR YORK BREAKDOWN 33010304 
COST/YBS UNIT 33010304 

MUP/ 
EXT 

0 

LUPI 
EXT 

784 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

0 784 
784.34 

01/19/99 36 
09/01/94 01 

5 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010308 HTRY REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY YORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
SITE SAFETY AND HEALTH PLAN (SSHP) 

SYSDC SITE SAFETY AND HEALTH PLAN (SSHP) 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUH&SP 0.00* 

HEALTH AND SAFETY PLAN 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-YORK BREAKDOWN 33010308 0 

TOTAL FOR YORK BREAKDOWN 33010308 0 
COST/YBS UNIT 33010308 

45.76* 0.00* 45.76 
366 0 366 
366 0 366 
366 0 366 

1.000 1.000 
366 0 366 
366 0 366 

366 0 366 
366.08 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010314 HTRY REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY YORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
CONSTRUCTION QUALITY CONTROL PLAN 

SYSDC CONSTRUCTION QUALITY CONTROL PLAN 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUQCP 0.00* 

QUALITY CONTROL PLAN 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-YORK BREAKDOWN 33010314 0 

TOTAL FOR YORK BREAKDOWN 33010314 0 
COST/YBS UNIT 33010314 

57.64* 0.00* 57.64 
461 0 461 
461 0 461 
461 0 461 

1.000 1.000 
461 0 461 
461 0 461 

461 0 461 
461. 12 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33010322 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MUP/ 
EXT 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
OTHER TECHNOLOGY PLANS 

SYSDC RAC WORK PLAN 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AURWP 0.00* 

RAC NARRATIVE 12.00 HRS 0 
AUS&AP SAMPLING AND ANALYSIS 0.00* 

PLAN 4.00 HRS 0 
ALISO 0.00* 

SHOP DRAWINGS 24.00 HRS 0 
AUSPEC 0.00* 

SPECIFICATIONS 24.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010322 0 

TOTAL FOR WORK BREAKDOWN 33010322 0 
COST/WBS UNIT 33010322 

LUP/ 
EXT 

51.62* 
619 

55.88* 
224 

55.88* 
1,341 
40.24* 

966 
3 150 
3, 150 

1.000 
3 150 
3, 150 

3, 150 

PRINTING DATE: 01/19/99 36 
DATABASE DATE: 09/01/94 01 
PAGE NUMBER 

EUP/ 
EXT 

0.00* 
0 

0.00* 
0 

0.00* 
0 

0.00* 
0 
0 
0 

1 .000 
0 
0 

0 

TOTAL 

51.62 
619 

55.88 
224 

55.88 
1,341 
40.24 

966 
3 150 
3, 150 

3 150 
3, 150 

3, 150 
3, 149.83 

6 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010330 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
LOCAL PERMITS 

SYSDC LOCAL PERMITS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUPC 0.00* 

CONSTRUCTION PERMITS 4.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010330 0 

TOTAL FOR WORK BREAKDOWN 33010330 0 
COST/WBS UNIT 33010330 

42.26* 0.00* 42.26 
169 0 169 
169 0 169 
169 0 169 

1.000 1.000 
169 0 169 
169 0 169 

169 0 169 
169.05 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33010331 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MUP/ 
EXT 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
STATE PERMITS 

SYSDC STATE PERMITS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUPE 0.00* 

ENVIRONMENTAL PERMITS 4.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010331 0 

TOTAL FOR WORK BREAKDOWN 33010331 0 
COST/WBS UNIT 33010331 

LUP/ 
EXT 

121 .00* 
484 
484 
484 

1.000 
484 
484 

484 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

EUP/ 
EXT 

0.00* 
0 
0 
0 

1.000 
0 
0 

0 

TOTAL 

121.00 
484 
484 
484 

484 
484 

484 
484.00 

01/19/99 36 
09/01/94 01 

7 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33020602 HTRW REMEDIAL ACTION 
MONITORING, SAMPLING, TESTING, AND ANALYSIS 

SAMPLING SOIL AND SEDIMENT 
SUB-SURFACE SOIL 

SYSDC DISPOSAL SAMPLING AND ANALYSIS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUDP 0.00* 

DISPOSAL PAPERWORK 0 8.00 HRS-----=-
SUBTOTAL-SUBSPEC SECTION 01400 
SUBTOTAL-SPEC SECTION 01400 
MARKUP 
TOTAL FOR SPEC SECTION 01400 

02223 ROADWAY EXCAVATION 

02223 ROADWAY EXCAVATION 
AULAB COLLECTION AND ANALYSIS 

OF SAMPLES FOR DISPOSAL 4.00 EA 
SUBTOTAL-SUBSPEC SECTION 02223 
SUBTOTAL-SPEC SECTION 
MARKUP 

02223 

TOTAL FOR SPEC SECTION 02223 
SUBTOTAL-WORK BREAKDOWN 33020602 

0 
0 

1.000 
0 

143.00* 
572 
572 
572 

1.000 
572 
572 

28.69* 0.00* 28.69 
230 0 230 
230 0 230 
230 0 230 

1.000 1.000 
230 0 230 

0.00* 33.00* 176.00 
0 132 704 
0 132 704 
0 132 704 

1.000 1.000 
0 132 704 

230 132 934 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 33020602 
COST/WBS UNIT 33020602 

MUP/ 
EXT 

572 

LUP/ 
EXT 

230 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

132 934 
933.50 

01/19/99 36 
09/01/94 01 

8 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

330601 HTRW REMEOIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

EXTRACTION AND INJECTION WELLS 

SYSDC EXTRACTION AND INJECTION WELLS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
1XSG 0.00* 

0 STAFF GEOLOGIST/ENGINEER 96.00 HRS-----'-

02672 

SUBTOTAL-SUBSPEC SECTION 01400 
SUBTOTAL-SPEC SECTION 
MARKUP 

01400 

TOTAL FOR SPEC SECTION 01400 

02672 
BFT2RW 

WELL DRILLING 
KCWHC WELLHEAD COVER 

770.00 LF 

24"X24" ALUMININ DOOR, LN 
H-20 LOADING, BOLT LOCK 32.00 EA 

SUBTOTAL-SUBSPEC SECTION 02672 
SUBTOTAL-SPEC SECTION 
MARKUP 

02672 

TOTAL FOR SPEC SECTION 02672 
03300 CAST-IN-PLACE CONCRETE -

03300 CAST-IN-PLACE CONCRETE -
EKIMD PLACE CONC 2500 OR 3000# 

FTG OR PILE CAP BY CHUTE 32.00 CY 
SUBTOTAL-SUBSPEC SECTION 03300 
SUBTOTAL-SPEC SECTION 03300 
MARKUP 
TOTAL FOR SPEC SECTION 03300 
SUBTOTAL-WORK BREAKDOWN 330601 

TOTAL FOR WORK BREAKDOWN 330601 
COST/WBS UNIT 330601 

0 
0 

1.000 
0 

8.80* 
6,776 

634.70* 
20,310 
27,086 
27,086 

1.000 
27,086 

60.50 
1 936 
1 936 
1,936 
1.000 

1 936 
29,022 

29,022 

27.37* 0.00* 27.37 
2 627 0 2 627 
2 627 0 2 627 
2,627 0 2,627 

1.000 1.000 
2,627 0 2,627 

59.40* 8.80* 77.00 
45, 738 6,776 59,290 

27.50* 0.00* 662.20 
880 0 21 190 

46 618 6 776 80 480 
46,618 6,776 80,480 

1.000 1.000 
46,618 6,776 80,480 

5.03 0.14 65.67 
161 5 2 101 
161 5 2 101 
161 5 2, 101 

1.000 1.000 
161 5 2 101 

49,406 6,781 85,209 

49,406 6,781 85,209 
85,209.17 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT PRINTING DATE: 01/19/99 36 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER : 9 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

33060201 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

SUBSURFACE DRAINAGE/COLLECTION 
TRENCH EXCAVATION/SOIL/ROCK 

SYSDC TRENCH EXCAVATION/SOIL/ROCK 

02050 DEMOLITION AND REMOVAL 

02052 PAVEMENT & SLABS 
BCATAA SAW CUTTING ASPHALT EACH 

ADD'L INCH OF DEPTH OR LN 0.06* 0.26* 0.18* 0.50 
LESS THAN 1000 LF 240.00 LF 13 63 42 119 

BCATC SAW CUTTING CONCRETE 
PAVING REINFORCED LN 0.36* 0.59* 0.41* 1.36 
PER INCH OF DEPTH 20,608.00 LF 7 481 12 241 8 387 28 109 

SUBTOTAL-SUBSPEC SECTION 02052 7 494 12 305 8 430 28,228 
SUBTOTAL-SPEC SECTION 02050 7,494 12,305 8,430 28,228 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02050 7,494 12,305 8,430 28,228 

02223 ROADWAY EXCAVATION 

02223 ROADWAY EXCAVATION 
BQCSD CONTAMINATED SOIL 11.00* 0.00* 42.90* 53.90 

DISPOSAL 75.00 CY 825 0 3 218 4 043 
SUBTOTAL-SUBSPEC SECTION 02223 825 0 3,218 4 043 
SUBTOTAL-SPEC SECTION 02223 825 0 3,218 4,043 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02223 825 0 3,218 4,043 

02315 

02315 
BQFAP TRENCH EXCAV, BACKFILL, 

& COMPACTION BY UTILITY LN 0.00 59.22* 1 .91 61.14 
TRACTOR W/ 2' BACKHOE 300.00 CY 0 17 767 574 18 341 

SUBTOTAL-SUBSPEC SECTION 02315 0 17 767 574 18 341 
SUBTOTAL-SPEC SECTION 02315 0 17,767 574 18,341 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02315 0 17, 767 574 18,341 

02752 

02752 
DCEZ CONCRETE PAVEMENT FOR 19.47* 13.12* 3.92* 36.51 

PIPE TRENCH 580.00 SY 11 293 7 611 2 271 21 175 
SUBTOTAL-SUBSPEC SECTION 02752 11 293 7 611 2 271 21 175 
SUBTOTAL-SPEC SECTION 02752 11,293 7,611 2, 271 21, 175 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02752 11,293 7,611 2,271 21, 175 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33060201 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION ANO CONTROL 

SUBSURFACE DRAINAGE/COLLECTION 
TRENCH EXCAVATION/SOIL/ROCK 

02951 

02951 
DFDL ASPHALT PAVING REPAIRS 

TYPE "B" REPAIR (ASPHALT LN 
PAVEMENT 2" THICK) 54.00 SY 

SUBTOTAL-SUBSPEC SECTION 02951 
SUBTOTAL-SPEC SECTION 02951 
MARKUP 
TOTAL FOR SPEC SECTION 02951 
SUBTOTAL-WORK BREAKDOWN 33060201 

TOTAL FOR WORK BREAKDOWN 33060201 
COST /WBS UN IT 33060201 

MUP/ 
EXT 

2.66* 
144 
144 
144 

1.000 
144 

19 ,755 

19,755 

LUP/ 
EXT 

4.14* 
223 
223 
223 

1.000 
223 

37,906 

37,906 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

EUP/ 
EXT 

0.72* 
39 
39 
39 

1.000 
39 

14,531 

14,531 

TOTAL 

7.51 
406 
406 
406 

406 
72, 193 

72, 193 
72,192.93 

01/19/99 36 
09/01/94 01 

10 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33060701 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

PUMPING/COLLECTION 
PUMPING 

SYSDC PUMPING 

02510 

02510 
RFEC 

BALL VALVE 1" 12.00 EA 
SUBTOTAL-SUBSPEC SECTION 02510 
SUBTOTAL-SPEC SECTION 02510 
MARKUP 
TOTAL FOR SPEC SECTION 02510 

11315 

11315 
OJJDT 

JACKETED DOWNWELL TUBING 150.00 LF 
RDBA 

PRESSURE GAUGE 6.00 EA 
RF CAI 

CHECK VALVE 1" 6.00 EA 
RFSC 4" SL! P CAP WI TH FILTER/ 

REGULATOR 6.00 EA 

14.85 16.67 0.00 31.52 
178 200 0 378 
178 200 0 378 
178 200 0 378 

1.000 1.000 1.000 
178 200 0 378 

4.95* 3.30* 0.00* 8.25 
743 495 0 1,238 

57.20 18.30 0.00 75.50 
343 110 0 453 

22.00 15.16 0.00 37.16 
132 91 0 223 

198.00* 27.50* 0.00* 225.50 
1, 188 165 0 1,353 



BACKUP REPORT PRINTING DATE: 01/19/99 36 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 D1 

PAGE NUMBER 11 

GRP MUP/ LUPI EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

330607D1 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

PUMPING/COLLECTION 
PUMPING 

RGFIWS 3,080.00* 55.00* 0.00* 3,135.00 
FERRET IN-WELL SEPARATOR 6.00 EA 18,480 330 0 18,810 

RGFIWX FERRET IN-WELL SEPARATOR 104.50* 27.50* 0.00* 132.00 
SHROUD 6.00 EA 627 165 0 792 

SUBTOTAL-SUBSPEC SECTION 11315 21 513 1 356 0 22,868 
SUBTOTAL-SPEC SECTION 11315 21,513 1,356 0 22,868 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 11315 21, 513 1,356 0 22,868 

15211 

15211 
2IF2B MECHANICAL CREW 0.00 109.80 0.00 109.80 

MISC INSTALLATION 24.00 HR 0 2,635 0 2,635 
QTCZ 2,310.00* 220.00* 0.00* 2,530.00 

AIR COMPRESSOR 5 HP 1.00 EA 2 310 220 0 2 530 
SUBTOTAL-SUBSPEC SECTION 15211 2 310 2 855 0 5 165 
SUBTOTAL-SPEC SECTION 15211 2,310 2,855 0 5, 165 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 15211 2 310 2 855 0 5 165 
SUBTOTAL-WORK BREAKDOWN 33060701 24,001 4,411 0 28,412 

TOTAL FOR WORK BREAKDOWN 33060701 24,001 4,411 0 28,412 
COST /WBS UN IT 33060701 28,411. 90 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33060703 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

PUMPING/COLLECTION 
PIPING 

SYSDC PIPING 

02510 

02510 
DJDBA 

411 PVC PIPE 730.00 LF 
QLNN 

411 PVC 1/4 BEND 4.00 EA 
QLNO 

411 PVC TEE 8.00 EA 
QTBX MISC FITTINGS AND 

APPURTUNANCES 1.00 LS 

2.00 0.39 0.00 2.39 
1,461 281 0 1, 743 
16.04 1.00 0.00 17.04 

64 4 0 68 
17.85* 15 .15* 0.00 33.00 

143 121 0 264 
550.00* 275 .00* 0.00* 825.00 

550 275 0 825 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33060703 HTRW REMEDIAL ACTION 

QTBY 

QTBZ 

GROUNDWATER COLLECTION AND CONTROL 
PUMPING/COLLECTION 

PIPING 

FREE PRODUCT HOSE 1/2" 730.00 LF 

AIR HOSE 1/211 730.00 LF 
SUBTOTAL-SUBSPEC SECTION 02510 
SUBTOTAL-SPEC SECTION 
MARKUP 

02510 

TOTAL FOR SPEC SECTION 02510 
SUBTOTAL-WORK BREAKDOWN 33060703 

TOTAL FOR WORK BREAKDOWN 33060703 
COST /WBS UN IT 33060703 

MUP/ 
EXT 

9.67* 
7,058 
5.91* 

4 312 
13 589 
13,589 

1.000 
13 589 
13,589 

13,589 

LUP/ 
EXT 

1.65* 
1,205 
1.65* 

1 205 
3 090 
3,090 

1.000 
3 090 
3,090 

3,090 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

0.00* 11.32 
0 8,263 

0.00* 7.56 
0 5 517 
0 16 679 
0 16,679 

1.000 
0 16 679 
0 16,679 

0 16,679 
16,679.15 

01/19/99 36 
09/01/94 01 

12 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33060705 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

PUMPING/COLLECTION 
HOLDING TANK 

SYSDC FREE PRODUCT RECOVERY TANK 

13210 

13210 
QVCZ 250 GALLON AST 6,270.00* 220.00* 495.00* 6,985.00 

STEEL/CONCRETE ENCASED 1.00 EA 6,270 220 495 6 985 
SUBTOTAL-SUBSPEC SECTION 13210 6 270 220 495 6 985 
SUBTOTAL-SPEC SECTION 13210 6,270 220 495 6,985 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 13210 6 270 220 495 6 985 
SUBTOTAL-WORK BREAKDOWN 33060705 6,270 220 495 6,985 

TOTAL FOR WORK BREAKDOWN 33060705 6,270 220 495 6,985 
COST/WBS UNIT 33060705 6,985.00 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

330690 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

VACUUM ENHANCED RECOVERY 

SYSDC VACUUM ENHANCED RECOVERY 

11315 

11315 
3VER 

VACUUM ENHANCED RECOVERY 1.00 LS 
0.00* 

0 
1,650.00* 

1,650 
2,750.00* 

2,750 
4,400.00 

4,400 



BACKUP REPORT PRINTING DATE: 01/19/99 36 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER 13 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

SUBTOTAL-SUBSPEC SECTION 11315 0 1 650 2 750 4 400 
SUBTOTAL-SPEC SECTION 11315 0 1,650 2,750 4,400 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 11315 0 1 650 2 750 4 400 
SUBTOTAL-WORK BREAKDOWN 330690 0 1,650 2,750 4,400 

TOTAL FOR WORK BREAKDOWN 330690 0 1,650 2,750 4,400 
COST/WBS UNIT 330690 4,400.00 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33070212 HTRW REMEDIAL ACTION 
AIR POLLUTION/GAS COLLECTION AND CONTROL 

GAS/VAPOR COLLECTION WELL SYSTEM 
GAS COLLECTION HEADER/FITTINGS/TANKS 

SYSDC SVE SYSTEM 

02510 

02510 
2IF2B MECHANICAL CREW MISC 0.00 

INSTALLATION 24.00 HR 0 
DJDBA 2.00* 

411 PVC PIPE 1,300.00 LF 2,603 
QLNN 16.04 

411 PVC 1/4 BEND 7.00 EA 112 
QLNO 17.85* 

411 PVC TEE 13.00 EA 232 
QTBX MISC FITTINGS AND 550.00* 

APPURTUNANCES 1.00 LS 550 
RDBA 57.20 

VACUUM GAUGE 13.00 EA 744 
RFEC 14.85* 

BALL VALVE 111 13.00 EA 193 
RFGL 47.30* 

BALANCING VALVE 111 13.00 EA 615 
SUBTOTAL-SUBSPEC SECTION 02510 5 049 
SUBTOTAL-SPEC SECTION 02510 5,049 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 02510 5,049 

11317 

11317 
SCSVEQ SVE BLOWER 10,725.00* 

30 HP 1. 00 EA 10 725 
SUBTOTAL-SUBSPEC SECTION 11317 10 725 
SUBTOTAL-SPEC SECTION 11317 10,725 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 11317 10 725 
SUBTOTAL-WORK BREAKDOWN 33070212 15, 774 

109.80 0.00 109.80 
2,635 0 2,635 
0.39* 0.00 2.39 

501 0 3, 103 
1.00 0.00 17.04 

7 0 119 
15.15* 0.00 33.00 

197 0 429 
275.00* 0.00* 825.00 

275 0 825 
18.30 0.00 75.50 

238 0 982 
11.23* 0.00 26.08 

146 0 339 
10.21* 0.00 57 .51 

133 0 748 
4 131 0 9 180 
4, 131 0 9, 180 

1.000 1.000 
4, 131 0 9, 180 

1, 100.00* 0.00* 11,825.00 
1 100 0 11 825 
1 100 0 11 825 
1,100 0 11,825 
1.000 1.000 

1 100 0 11,825 
5,231 0 21,005 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 33070212 
COST/WBS UNIT 33070212 

MUP/ 
EXT 

15, 774 

LUP/ 
EXT 

5,231 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

0 

TOTAL 

21,005 
21,004.83 

01/19/99 36 
09/01/94 01 

14 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33079012 HTRW REMEDIAL ACTION 
AIR POLLUTION/GAS COLLECTION AND CONTROL 

SYSDC AIR SPARGE SYSTEM 

02510 

02510 
2IF2B MECHANICAL CREW 0.00 109.80 0.00 109.80 

MISC INSTALLATION 24.00 HR 0 2,635 0 2,635 
DJDBA 2.00 0.39 0.00 2.39 

411 PVC PIPE 1,300.00 LF 2,603 501 0 3, 103 
QLNN 16.04 1.00 0.00 17.04 

411 PVC 1/4 BEND 7.00 EA 112 7 0 119 
QLNO 17.85 15 .15 0.00 33.00 

411 PVC TEE 13.00 EA 232 197 0 429 
QTBX MISC FITTINGS AND 550.00* 275.00* 0.00* 825.00 

APPURTUNANCES 1.00 LS 550 275 0 825 
RDBA 57.20 18.30 0.00 75.50 

PRESSURE GAUGE 13.00 EA 744 238 0 982 
RFEC 14.85 11 .23 0.00 26.08 

BALL VALVE 111 13.00 EA 193 146 0 339 
RFGL 47.30 10.21 0.00 57.51 

BALANCING VALVE 1" 13.00 EA 615 133 0 748 
SUBTOTAL-SUBSPEC SECTION 02510 5 049 4 131 0 9 180 
SUBTOTAL-SPEC SECTION 02510 5,049 4 I 131 0 9, 180 
MARKUP 1 .000 1.000 1 .000 
TOTAL FOR SPEC SECTION 02510 5,049 4, 131 0 9,180 

11318 

11318 
SCA SM AIR SPARGE BLOWER 3,850.00* 550.00* 0.00* 4,400.00 

10 HP 1.00 EA 3 850 550 0 4 400 
SUBTOTAL-SUBSPEC SECTION 11318 3 850 550 0 4 400 
SUBTOTAL-SPEC SECTION 11318 3,850 550 0 4,400 
MARKUP 1 .000 1.000 1.000 
TOTAL FOR SPEC SECTION 11318 3 850 550 0 4 400 
SUBTOTAL-WORK BREAKDOWN 33079012 8,899 4,681 0 13,580 

TOTAL FOR WORK BREAKDOWN 33079012 8,899 4,681 0 13,580 
COST/WBS UNIT 33079012 2,263.31 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT PRINTING DATE: D1/19/99 36 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER : 15 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

33200604 HTRW REMEDIAL ACTION 
SITE RESTORATION 

POST-CONSTRUCTION MAINTENANCE 
OPERATION AND MAINTENANCE 

SYSDC OPERATION AND MAINTENANCE 

01030 FIELD OVERHEAD 

01030 FIELD OVERHEAD 
ALAM! 0.33* 0.00* 0.00* 0.33 

MILEAGE 3,900.00 Ml 1,287 0 0 1 ,287 
ALAPD PER DIEM EXPENSES FOR 45.10* 0.00* 0.00* 45.10 

TRAVEL 13.00 MD 586 0 0 586 
SUBTOTAL-SUBSPEC SECTION 01030 1 873 0 0 1 873 
SUBTOTAL-SPEC SECTION 01030 1,873 0 0 1,873 
MARKUP 1 .000 1.000 1.000 
TOTAL FOR SPEC SECTION 01030 1,873 0 0 1,873 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
1XPMS 0.00* 37.96* 0.00* 37.96 

SENIOR PROJECT MANAGER 26.00 HRS 0 987 0 987 
SUBTOTAL-SUBSPEC SECTION 01400 0 987 0 987 
SUBTOTAL-SPEC SECTION 01400 0 987 0 987 
MARKUP 1 .000 1 .000 1 .000 
TOTAL FOR SPEC SECTION 01400 0 987 0 987 

01781 

01781 
RZOM OPERATION & MAINTENANCE 

1 PERSON, 1 DAY/2 WEEKS, LN 110.00* 440.00* 55.00* 605.00 
FOR 180 DAYS 13.00 DAY 1 430 5 720 715 7 865 

SUBTOTAL-SUBSPEC SECTION 01781 1 430 5 720 715 7 865 
SUBTOTAL-SPEC SECTION 01781 1 ,430 5,720 715 7,865 
MARKUP 1 .000 1 .000 1 .000 
TOTAL FOR SPEC SECTION 01781 1,430 5, 720 715 7,865 

11300 

11300 
OXAEE 0.00* 352.00* 0.00* 352.00 

TRAINING SMALL SYSTEMS 3.00 DAY 0 1 056 0 1 056 
SUBTOTAL-SUBSPEC SECTION 11300 0 1 056 0 1 056 
SUBTOTAL-SPEC SECTION 11300 0 1 ,056 0 1,056 
MARKUP 1 .000 1.000 1.000 
TOTAL FOR SPEC SECTION 11300 0 1 056 0 1 056 
SUBTOTAL-WORK BREAKDOWN 33200604 3,303 7,763 715 11 ,781 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 33200604 
COST /WBS UN IT 33200604 

MUP/ 
EXT 

3,303 

LUP/ 
EXT 

7,763 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

715 

TOTAL 

11, 781 
11, 781.29 

01/19/99 36 
09/01/94 01 

16 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

332104 HTRW REMEDIAL ACTION 
DEMOBILIZATION 

DEMOBILIZATION OF CONSTRUCTION EQP AND FACILITIES 

SYSDC DEMOBILIZATION OF CONSTRUCTION EQUIPMENT AND FACILITIES 

01115 

01115 
1+FB 0.00 

DEMOBILIZATION 1. 00 LS 0 
SUBTOTAL-SUBSPEC SECT ION 01115 0 
SUBTOTAL-SPEC SECTION 01115 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01115 0 
SUBTOTAL-WORK BREAKDOWN 332104 0 

TOTAL FOR WORK BREAKDOWN 332104 0 
COST/WBS UNIT 332104 

137.50* 550.00* 687.50 
138 550 688 
138 550 688 
138 550 688 

1.000 1.000 
138 550 688 
138 550 688 

138 550 688 
687.50 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33210501 HTRW REMEDIAL ACTION 
DEMOBILIZATION 

DEMOBILIZATION OF PERSONNEL 
RELOCATION OF SUPERVISORY PERSONNEL 

SYSDC RELOCATION OF SUPERVISORY PERSONNEL 

01030 FIELD OVERHEAD 

01030 FIELD OVERHEAD 
ALAM! 

MILEAGE 1,000.00 MI 
ALAPD PER DIEM EXPENSES FOR 

TRAVEL 4.00 MD 
SUBTOTAL-SUBSPEC SECTION 01030 
SUBTOTAL-SPEC SECTION 01030 
MARKUP 
TOTAL FOR SPEC SECTION 01030 
SUBTOTAL-WORK BREAKDOWN 33210501 

TOTAL FOR WORK BREAKDOWN 33210501 
COST/WBS UNIT 33210501 

0.33* 0.00* 0.00* 0.33 
330 0 0 330 

45. 1 O* 0.00* 0.00* 45.10 
180 0 0 180 
510 0 0 510 
510 0 0 510 

1.000 1.000 1.000 
510 0 0 510 
510 0 0 510 

510 0 0 510 
510.40 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33210603 HTRW REMEDIAL ACTION 
DEMOBILIZATION 

POST-CONSTRUCTION SUBMITTALS 
POST-CONSTRUCTION DOCUMENTATION 

SYSDC DOCUMENTATION 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AU CCR CONTRACTOR'S CLOSE-OUT 

REPORT 16.00 HRS 
AUO&MM OPERATION & MAINTENANCE 

MANUAL 40.00 HRS 
AURD 

RECORD DRAWINGS 40.00 HRS 
SUBTOTAL-SUBSPEC SECTION 01400 
SUBTOTAL-SPEC SECTION 01400 
MARKUP 
TOTAL FOR SPEC SECTION 01400 
SUBTOTAL-WORK BREAKDOWN 33210603 

TOTAL FOR WORK BREAKDOWN 33210603 
COST /WBS UN IT 33210603 

MUP/ 
EXT 

0.00* 
0 

0.00* 
0 

0.00* 
0 
0 
0 

1.000 
0 
0 

0 

LUP/ 
EXT 

46.78* 
749 

46.04* 
1 ,841 
47.38* 
1 895 
4 485 
4,485 

1.000 
4 485 
4,485 

4,485 

PRINTING DATE: 01/19/99 36 
DATABASE DATE: 09/01/94 01 
PAGE NUMBER 17 

EUP/ 
EXT TOTAL 

0.00* 46.78 
0 749 

0.00* 46.04 
0 1 ,841 

0.00* 47.38 
0 1 895 
0 4 485 
0 4,485 

1.000 
0 4 485 
0 4,485 

0 4,485 
4,485.01 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33909901 HTRW REMEDIAL ACTION 

SYSDC SUPERVISION/MANAGEMENT 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
1XHSO HEALTH AND SAFETY 0.00* 31.09* 0.00* 31.09 

OFFICER 35.00 HRS 0 1,088 0 1,088 
1XPMS 0.00* 37.96* 0.00* 37.96 

SENIOR PROJECT MANAGER 180.00 HRS 0 6,833 0 6,833 
1XQAQC QUALITY ASSURANCE AND 0.00* 39.15* 0.00* 39.15 

QUAL !TY CONTROL OFFICER 180.00 HRS 0 7,047 0 7,047 
1XSUP CONSTRUCT ION 0.00* 28.69* 0.00* 28.69 

SUPERINTENDENT 690.00 HRS 0 19 795 0 19 795 
SUBTOTAL-SUBSPEC SECTION 01400 0 34 763 0 34 763 
SUBTOTAL-SPEC SECTION 01400 0 34,763 0 34,763 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01400 0 34 763 0 34 763 
SUBTOTAL-WORK BREAKDOWN 33909901 0 34, 763 0 34, 763 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 339099D1 
COST/WBS UNIT 33909901 

MUP/ 
EXT 

0 

LUP/ 
EXT 

34,763 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

0 

TOTAL 

34,763 
34,762.53 

01/19/99 36 
09/01/94 D1 

18 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33909902 HTRW REMEDIAL ACTION 

SYSDC ADMINISTRATION 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AU CMS CONTRACT MANAGEMENT 0.00* 42.26* 0.00* 42.26 

SYSTEM 24.00 HRS 0 1,014 0 1,014 
AU CPR CONTRACTOR PRODUCTION 0.00* 42.24* 0.00* 42.24 

REPORT 16.00 HRS 0 676 0 676 
AUQCMM QUAL !TY CONTROL MEETING 0.00* 99.89* 0.00* 99.89 

MINUTES 8.00 HRS 0 799 0 799 
AUQCR 0.00* 57.64* 0.00* 57.64 

QUALITY CONTROL REPORT 16.00 HRS 0 922 0 922 
AURIL 0.00* 57 .62* 0.00* 57.62 

REWORK ITEMS LIST 4.00 HRS 0 230 0 230 
AUTRSR TEST RESULTS SUMMARY 0.00* 57.64* 0.00* 57.64 

REPORT 8.00 HRS 0 461 0 461 
SUBTOTAL·SUBSPEC SECTION 01400 0 4 103 0 4 103 
SUBTOTAL-SPEC SECTION 01400 0 4, 103 0 4, 103 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01400 0 4 103 0 4 103 
SUBTOTAL-WORK BREAKDOWN 33909902 0 4, 103 0 4, 103 

TOTAL FOR WORK BREAKDOWN 33909902 0 4, 103 0 4, 103 
COST/WBS UNIT 33909902 4,103.09 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



SECTION 

3 
SYSTEM B (BUILDING 3996) 



WBS Materials 

1.117 

A B 

Direct Labor 
Professional 

1.424 

A B 

SYSTEM "B" - BLDG 3996 

SUBSURFACE PETROLEUM REMEDIATION 

REVISED FINAL COST ESTIMATE 

CONTRACT NO. N62470-93-D-6009 

DELIVERY ORDER NO. 0003 

Direct Labor 
Non-Exempt 

1.293 

A B 

Equipment 

1.117 

A B 

Travel 

1.045 

Subcontractor 
Low Tier 

1.085 

A B A B 

Total 

• ___ 1_1_0_1 __ ~----~----~----~---~----~----~---~----~----~-----------~--~84oL_ __ 8_,5 __ o_6~ ______ 8,_50_6 

=-~_-_1=:-5_0-6_-_--_~---_-1_2-_.o-_2-3_:-1~~-1-3~,4_3-_o-:_1~--~--~=1--~---1 10,020 I 12_._9_56_1~_5_99~1 _____ 66_9~1 ___ =i_ -=--~~--~I--~-- L_ _____ 21_.05 __ 5_ 
------------------~---~----~----~----------------- --· ---------- --------- --------·-----

330101 138 178 550 614 792 

330102 17,578 18,369 18,369 

330103 5,414 7,710 7,710 

330206 
- I 5721 - 6391 ------23oT ____ 327] __________ _-J_--- -

---- --- ------- ----- ---------~--------- ---- -----
- - -132 [ ___ : _ _1_~[ _______ -] __ -l - j 1, 113 

~JI~~~=-j__Ji~tl==--f::fJC==~
2

-~=~~=;b_~~;~~~~J ~~~~--~=-~~L-=~------ -+i·~=~~o~·I-
0

l~-=-~~
86

~-~---=~---=
1

~J~~ 
330702 --i--- 17,783 19.864 5,811 7,514 ---=-i-----r------T--:r 27,377 

--~~07~~ ____ [ -~·217J _ _1_1_.~~--- --=J 5,073 6,560j ___ _-_[ ___ _:_!_ ______ :J__ _ _ __:_[ -~-- _:-J 17,972 

332006--~J _-- 1.~o_!_ __ __}.§91 r=~-987 r-----(~~ 6,7761 8,161c--11sr_=~~-i99l_ ~-1.873[ 1.958 ~-::1- ___ _1_~.~~o 
332104 

----------------------------------- --------,------ - -----
614 I - 792 138 550 178 

332105 510 533 533 

332106 4,485 6,387 J 
----- ---· --~--~-----~---~-----~-- - -------- --------- -· -- ---

6,387 

-----~I-37,490 I 53,38~---=- _____ -~I ~- __ _-_l ___ ~=~===-~:r-=-::-- -:-1-=::==--=--l=--~=-:J -_ ----------~]= 53,385 

TOTAL 79,556 88,864 51,890 73,891 61,352 79,328 13,499 15,079 19,962 20,860 78,680 

Notes: 

(1) Column A contains cost numbers taken from CES Engineering Estimate with no markups. 
(2) Column B represents the results of Column A figures multiplied by the composite rate markup shown at the top of each pair (A B) of columns. 
(3) "Equipment" includes only charges for use of equipment (capital assets) owned by the prime contractor or subcontractor. 
(4) "Materials" includes supplies, purchased system components and rental costs. 
(5) Markup for team subcontractor include prime GA, award fee and fee on subcontract. 
(6) Other direct cost for team subcontractor include materials, equipment and supplies. 

85,368 363,390 

Wednesday, January 20, 1999 



SUMMARY REPORT 
I/ORK BREAKDOWN 

ENGINEERING ESTIMATE 

PROJECT: BLDG 130/BLDG 3996/PIT 4 AREA - SYSTEM B 
LOCATION: MCAS, CHERRY POINT 
ESTIMATORS: LAii ENGINEERING 
PROJECT SIZE: 1000000.00 EA 
AUTHORIZED CONSTRUCTION FUNDS: 1,000,000.00 

COST/ I/BS 
BASED ON I/BS 

1000000.00 UNITS U/M 

DRIMARY FACILITIES 
1101 SERVICE AND DISTRIBUTION 0.01 270.00 SF 
1506 EXTERIOR UTILITY BUILDIN 0.02 270.00 SF 

SUBTOTAL PRIMARY FACILITIES 0.03 

:NV! RONMENTAL 
.5301 MOBILIZATION AND PREPARA 

01 MOBILIZATION OF CONSTRUC 1.00 LS 
02 MOBILIZATION OF PERSONNE 1.00 EA 
03 PRECONSTRUCTION SUBMITTA 1 .00 LS 

3302 MONITORING, SAMPLING, TE 
06 SAMPLING SOIL AND SEDIME 1 .00 LS 

:306 GROUNDWATER COLLECTION A 
01 EXTRACTION AND INJECTION 1. 00 LS 
02 SUBSURFACE DRAINAGE/COLL 1 .00 LS 

~307 AIR POLLUTION/GAS COLLEC 
02 GAS/VAPOR COLLECTION WEL 1 .00 LS 
90 GAS/VAPOR INJECTION I/ELL 1. 00 LS 

3320 POST CONSTRUCTION ACTIVI 
06 POST-CONSTRUCTION OPERAT 6.00 MO 

.321 DEMOB! LI ZAT ION 
04 DEMOBILIZATION OF CONSTR 1 .00 LS 
05 DEMOBILIZATION OF PERSON 1 .00 EA 
06 POST-CONSTRUCTION SUBMIT 1. 00 LS 

390 DISTRIBUTIVE COSTS 
99 DISTRIBUTIVE COSTS 1.00 LS 
SUBTOTAL ENVIRONMENTAL 

TOTAL ESTIMATE CONTRACT 
TOTAL ESTIMATE CONTRACT (ROUNDED) 

PRINTING DATE 
DATABASE USED 
PAGE NUMBER 

01/20/99 33 
09/01/94 01 

ESTIMATE NAME 0003B 

CAT CODE: 
UIC: 
P-NO.: 
DATE OF ESTIMATE: 01/20/99 
BID DATE: I I 

TOTAL TOTAL 
COST/WBS MU MATL MU LABOR 

UNIT COST COST 

29.04 4,619 3,206 
83.86 12,023 10,020 

16,642 13,227 

687.50 0 138 
17,578.00 17,578 0 
5,414.42 0 5,414 

933.50 572 230 

99,944.46 32,820 59,027 
56,060. 13 12,807 32,301 

23,594. 10 17,783 5,811 
15,290.48 10,217 5,073 

1 ,963.55 3,303 7,763 

687.50 0 138 
510.40 510 0 

4,485.01 0 4,485 

37,489.67 0 37,490 
95,590 157,870 

112, 233 171,096 

TOTAL 
MU EQUIP 

COST 

14 
599 
613 

550 
0 
0 

132 

8,097 
10,952 

0 
0 

715 

550 
0 
0 

0 
20,996 

21,610 

TOTAL 
CONTRACT 

COST 

7,840 
22,642 
30,482 

688 
17,578 
5,414 

934 

99,944 
56,060 

23,594 
15,290 

11, 781 

688 
510 

4,485 

37 490 
274,456 

304,939 
305,000 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

ENGINEERING ESTIMATE 

PROJECT: BLDG 130/BLDG 3996/PIT 4 AREA - SYSTEM B 
LOCATION: MCAS, CHERRY POINT 
ESTIMATORS: LAW ENGINEERING 
PROJECT SIZE: 1000000.00 EA 
AUTHORIZED CONSTRUCTION FUNDS: 1,000,000.00 

GRP MUP/ 
QUAN U/M EXT 

1101 ELECTRIC POWER AND LIGHTING 
SERVICE AND DISTRIBUTION 

SYSDC ELECTRICAL SERVICE 

16402 INTERIOR WIRING SYSTEM -

16402 INTERIOR WIRING SYSTEM -
1EAFB ELECTRICIAN FOREMAN 0.00 

BUILDING CONST 40.00 HR 0 
1EAJB ELECTRICIAN 0.00 

BUILDING CONST 40.00 HR 0 
VGC #8 AWG CU XLP 1/C 5KV 0.61* 

SHIELDED CABLE 200.00 LF 121 
VGD #6 AWG CU XLP 1/C 5KV 0. 75* 

SHIELDED CABLE 300.00 LF 224 
VL#012 DUCT BANK 1 WAY 211 GRS 

DUCT W/ EXCA & BACK FILL s 3.84* 
DOES NOT INCLD PAVE REM 100.00 LF 384 

VPB 14.61* 
5/811 X 10' GROUND ROD 1.00 EA 15 

WEF1 1 IN LB CONDUIT BODY GRS 13.75* 
W/COVER AND GASKET 1.00 EA 14 

WEH1 1 IN GRS CONDUIT 10.40* 
SEAL FITTINGS 1.00 EA 10 

WFAA WIREMOLD WITH FITTINGS 0. 74* 
#200 2 PIECE RACEWAY 30.00 LF 22 

WSLB 4 IN WP JUNCTION BOX 8.66* 
1 IN TAP 4.00 EA 35 

WZAA MISC ELECTRICAL 550.00* 
APPURTENANCES 1.00 LS 550 

XD1002 100 AMP 24 CCT MLO 3 PH 
4W 120/208V FLUSH-SURF s 506.00 
NO CB INCLU 1.00 EA 506 

XL#R1B 1 GANG 15AMP 125VOLT GFI 
DUPLEX RECEP OUTLET W/NM s 31.97* 
BOX COVER 25' 14/2 W/G 4.00 EA 128 

PRINTING DATE 
DATABASE USED 
PAGE NUMBER 

01/20/99 33 
09/01 /94 01 

1 
ESTIMATE NAME 0003B 

CAT CODE: 
UIC: 
P-NO.: 
DATE OF ESTIMATE: 01/20/99 
BID DATE: I I 

LUP/ EUP/ 
EXT EXT TOTAL 

23.47 0.00 23.47 
939 0 939 

21.34 0.00 21.34 
854 0 854 

0.69* 0.00 1.30 
139 0 260 

1.40* 0.00 2.15 
419 0 644 

1.69* 0.14* 5.68 
169 14 568 

20.03* 0.00 34.64 
20 0 35 

10.45* 0.00 24.20 
10 0 24 

17.41* 0.00 27.81 
17 0 28 

0.62* 0.00 1.35 
18 0 41 

17 .41* 0.00 26.07 
70 0 104 

0.00* 0.00* 550.00 
0 0 550 

85.33 0.00 591.33 
85 0 591 

9.97* 0.00 41.93 
40 0 168 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

1101 ELECTRIC POWER AND LIGHTING 
SERVICE AND DISTRIBUTION 

XPEAP 30 KVA 3 PH INTERIOR 
DRY TYPE TRANSFORMER 1.00 EA 

XXG22A 2 POLE 15-60 AMP 240V 
10K AIC CIRCUIT BREAKER s 
BOLT-IN 10.00 EA 

ZB7E LOW PRESSURE SODIUM AREA 
LGT XL-7, 180W 2.00 EA 

SUBTOTAL-SUBSPEC SECTION 16402 
SUBTOTAL-SPEC SECTION 16402 
MARKUP 
TOTAL FOR SPEC SECTION 16402 

16510 INTERIOR LIGHTING 

16510 INTERIOR LIGHTING 
ZA06B 8' 2 LAMP INDUS. FLUOR. 

LI THON IA AF296 4.00 EA 
ZA53A EMER. FIX. 2-HEAD WALL 

OR CEIL MT. W/ NIC. CAD. s 
BATT BACK UP 2.00 EA 

SUBTOTAL-SUBSPEC SECTION 16510 
SUBTOTAL-SPEC SECTION 16510 
MARKUP 
TOTAL FOR SPEC SECTION 16510 
SUBTOTAL-WORK BREAKDOWN 1101 

TOTAL FOR WORK BREAKDOWN 1101 
COST /WBS UN IT 1101 

MUP/ 
EXT 

789.25* 
789 

21.74* 
217 

419.28* 
839 

3 854 
3,854 

1.000 
3,854 

124.78 
499 

133.22 
266 
766 
766 

1.000 
766 

4,619 

4,619 

LUP/ 
EXT 

174.13* 
174 

9.80* 
98 

26. 13* 
52 

3 105 
3, 105 

1.000 
3, 105 

17.41 
70 

15.68 
31 

101 
101 

1.000 
101 

3,206 

3,206 

PRINTING DATE: 01/20/99 33 
DATABASE DATE: 09/01/94 01 
PAGE NUMBER 2 

EUP/ 
EXT 

0.00 
0 

0.00 
0 

0.00 
0 

14 
14 

1.000 
14 

0.00 
0 

0.00 
0 
0 
0 

1.000 
0 

14 

14 

TOTAL 

963.38 
963 

31.54 
315 

445.40 
891 

6 973 
6,973 

6,973 

142.20 
569 

148.90 
298 
867 
867 

867 
7,840 

7,840 
29.04 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

1506 SPECIAL CONSTRUCTION in CS! MASTERFORMAT Division 
EXTERIOR UTILITY BUILDINGS 

SYSDC REMEDIATION SHED 

02315 

02315 
BGAEA SITE GRADING (CUT & FILL 

TO 6 INCH UNCONGESTED) LN 0.00 
LESS THAN 1 ACRE 70.00 SY 0 

BGCBJ BORROW FILL SAND COMPACT 
IN PLACE W/ HAUL TO SITE LN 4.13 
UP TO 30 MI ROUND TRIP 7.00 CY 29 

0.30 
21 

1.66 
12 

0.00 
0 

4.70 
33 

0.30 
21 

10.48 
73 



BACKUP REPORT PRINTING DATE: 01/20/99 33 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER : 3 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

1506 SPECIAL CONSTRUCTION in CS! MASTERFORMAT Division 
EXTERIOR UTILITY BUILDINGS 

BIGAE STRUCTURAL EXCAVATION 
3/8 CY BACKHOE LN 0.00 4.49 2.02 6.51 
UNCLASSIFIED EARTH 19.00 CY 0 85 38 124 

BIGFA FOUNDATION BACKFILL BY 
HAND W/ COMPACTION BY LN 0.00 8.18 0.44 8.62 
AIR TAMPER 5.00 CY 0 41 2 43 

SUBTOTAL-SUBSPEC SECTION 02315 29 159 74 261 
SUBTOTAL-SPEC SECTION 02315 29 159 74 261 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02315 29 159 74 261 

03300 CAST-IN-PLACE CONCRETE -

03300 CAST-IN-PLACE CONCRETE -
ECFPGD EDGE FORMS SLAB ON GRADE 1.38* 0.92* 0.06* 2.35 

TO 611 HIGH 4 USE 94.00 LF 129 87 5 221 
EK#DK 611 CONC SLAB ON GRADE, 

4000 PSI LN 1.94 1.08 0.36 3.38 
REINFORCED 320.00 SF 620 345 116 1,081 

EK#'WCC CONC FOOTING, 14.36 10.01 1.21 25.58 
3000 PSI CONC 66.00 LF 947 661 80 1 688 

SUBTOTAL-SUBSPEC SECTION 03300 1 696 1 092 201 2 990 
SUBTOTAL-SPEC SECTION 03300 1,696 1,092 201 2,990 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 03300 1,696 1,092 201 2,990 

04200 UNIT MASONRY 

04200 UNIT MASONRY 
EFDD 589.52 520.07 0.00 1, 109.59 

REBAR #3-#4 BOND BEAMS 0.10 TN 59 52 0 111 
ENEXC CONC FOR BOND BEAM 3000# 0.41 0.31 0. 10 0.81 

8 11 H X 811W 66.00 LF 27 20 7 54 
FE#AE BRICK/CMU CAVITY WALL, 

4+2+8 (CMU), W/1 1/2" LN 5.92 8.70 0.28 14.89 
RIGID INSUL. 800.00 SF 4,734 6,961 220 11,915 

FFAJ BOND BEAM 8TK 8HGT 1.47 1.79 0.04 3.31 
W/O GROUT OR REINF 66.00 LF 97 118 3 219 

FFDJ PRECAST MASONRY LINTEL 7.73* 1.58* 0.00 9.32 
811WX811 H (6LF TO 12LF) 25.00 LF 193 40 0 233 

SUBTOTAL-SUBSPEC SECTION 04200 5 111 7 191 229 12 531 
SUBTOTAL-SPEC SECTION 04200 5. 111 7, 191 229 12,531 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 04200 5, 111 7, 191 229 12,531 



BACKUP REPORT PRINTING DATE: D1/20/99 33 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER : 4 

GRP MUP/ LUPI EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

1506 SPECIAL CONSTRUCTION in CS! MASTERFORMAT Division 
EXTERIOR UTILITY BUILDINGS 

05500 METAL FABRICATIONS 

05500 METAL FABRICATIONS 
GNS 0.87 0.22 0.00 1.09 

LINTELS STEEL 220.00 LB 191 48 0 240 
SUBTOTAL-SUBSPEC SECTION 05500 191 48 0 240 
SUBTOTAL-SPEC SECTION 05500 191 48 0 240 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 05500 191 48 0 240 

06100 ROUGH CARPENTRY 

06100 ROUGH CARPENTRY 
HAQVG BLOCKING & NAILERS 0.75 0.95 0.14 1.84 

SYP NO 2 COMMON 130.00 BF 97 123 19 239 
HAVVG RAFTERS ORDINARY 0.78 0.43 0.07 1.28 

SYP NO 2 COMMON 940.00 BF 734 403 62 1, 199 
HCGPJE ROOF SHEATHING PLYWD 0.44 0.24 0.03 0.72 

1/2 TK C-D EXT 430.00 SF 189 104 14 307 
SUBTOTAL-SUBSPEC SECTION 06100 1 021 630 95 1 746 
SUBTOTAL-SPEC SECTION 06100 1,021 630 95 1, 746 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 06100 1,021 630 95 1, 746 

07311 

07311 
IBGEW BLDG PAPER ASPH FELT 0.07* 0.03* 0.00 o. 10 

30 LB 430.00 SF 28 14 0 43 
IJE-X SHINGLES ROOF FIBERGLASS 

215 LB STICK DOWN CLASS LN 25.30 17.55 0.00 42.85 
A 4.30 SQ 109 75 0 184 

SUBTOTAL-SUBSPEC SECTION 07311 137 90 0 227 
SUBTOTAL-SPEC SECTION 07311 137 90 0 227 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 07311 137 90 0 227 

07600 FLASHING AND SHEET METAL 

07600 FLASHING AND SHEET METAL 
ILSW 0.91* 1.03* 0.00* 1.95 

ALUMINUM SOFF!T VENTS 99.00 SF 90 102 0 193 
!SKAS 1.21 1.09* 0.00 2.30 

FLASHING COUNTER AL .032 66.00 SF 80 72 0 152 
IUDBSN DOWNSPOUT RECT AL .032 11 1.64 0.89 0.00 2.53 

3X4 53.00 LF 87 47 0 134 



BACKUP REPORT PRINTING DATE: 01/20/99 33 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER : 5 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

1506 SPECIAL CONSTRUCTION in CS! MASTERFORMAT Division 
EXTERIOR UTILITY BUILDINGS 

IUJBSH 1.08* 1.36* 0.00 2.44 
GUTTER BOX AL .032 11 511 73.00 LF 79 100 0 178 

SUBTOTAL-SUBSPEC SECTION 07600 336 321 0 657 
SUBTOTAL-SPEC SECTION 07600 336 321 0 657 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 07600 336 321 0 657 

08360 SECTIONAL OVERHEAD DOORS 

08360 SECTIONAL OVERHEAD DOORS 
JIBMKL COILING OVERHEAD DOOR 

INSULATED CHAIN GEAR LN 1,100.00 270.86 0.00 1,370.86 
12-ox12-o NO FRAME 1.00 EA 1 100 271 0 1 371 

SUBTOTAL-SUBSPEC SECTION 08360 1 100 271 0 1 371 
SUBTOTAL-SPEC SECTION 08360 1, 100 271 0 1,371 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 08360 1, 100 271 0 1,371 

08710 FINISH HARDWARE 

08710 FINISH HARDWARE 
JO#HA STD HARDWARE CHW-1), EXT 

HM DOOR & FRAME, SINGLE LN 448.12 98.00 0.00 546. 12 
DOORS. 1.00 SET 448 98 0 546 

SUBTOTAL-SUBSPEC SECTION 08710 448 98 0 546 
SUBTOTAL-SPEC SECTION 08710 448 98 0 546 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 08710 448 98 0 546 

10201 METAL (WALL) CANO) (DOOR) LOUVERS 

10201 METAL (WALL) CANO) (DOOR) LOUVERS 
LCVJQI WALL LOUVER AL MILL FNSH 

STATIONARY MAJ DIM VERT LN 37.13 2.26 0.00 39.38 
5.1 TO 10 SF EXT 38.00 SF 1 411 86 0 1 496 

SUBTOTAL-SUBSPEC SECTION 10201 1 411 86 0 1 496 
SUBTOTAL-SPEC SECTION 10201 1,411 86 0 1,496 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 10201 1,411 86 0 1,496 

15700 

15700 
SBDF 590 TO 2045 CFM, .25 11 SP, 

1/3 HP AL DIRECT DRIVE LN 543.51 34.16 0.00 577.67 
CENTRIF ROOF EXHAUST FAN 1. 00 EA 544 34 0 578 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP MUP/ 
QUAN U/M EXT 

SUBTOTAL-SUBSPEC SECTION 15700 544 
SUBTOTAL-SPEC SECTION 15700 544 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 15700 544 
SUBTOTAL-WORK BREAKDOWN 1506 12,023 

TOTAL FOR WORK BREAKDOWN 1506 12,023 
COST/WBS UNIT 1506 

LUPI EUP/ 
EXT EXT 

34 
34 

1.000 
34 

10,020 

10,020 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

0 578 
0 578 

1.000 
0 578 

599 22,642 

599 22,642 
22,642.23 

01/20/99 33 
09/01/94 01 

6 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010101 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MOBILIZATION OF CONSTRUCTION EQP AND FACILITIES 
EQUIPMENT MOBILIZATION 

SYSDC EQUIPMENT MOBILIZATION 

01115 

01115 
1+FA 0.00 

MOB! LIZAT ION 1.00 LS 0 
SUBTOTAL-SUBSPEC SECTION 01115 0 
SUBTOTAL-SPEC SECTION 01115 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01115 0 
SUBTOTAL-WORK BREAKDOWN 33010101 0 

TOTAL FOR WORK BREAKDOWN 33010101 0 
COST/WBS UNIT 33010101 

137.50* 550.00* 687.50 
138 550 688 
138 550 688 
138 550 688 

1.000 1.000 
138 550 688 
138 550 688 

138 550 688 
687.50 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

330102 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MOBILIZATION OF PERSONNEL 

SYSDC MOBILIZATION OF PERSONNEL 

01030 FIELD OVERHEAD 

01030 FIELD OVERHEAD 
ALAM! 

MILEAGE 6,800.00 MI 
ALAPD PER DIEM EXPENSES FOR 

TRAVEL 340.00 MD 
SUBTOTAL-SUBSPEC SECTION 01030 
SUBTOTAL-SPEC SECTION 01030 
MARKUP 
TOTAL FOR SPEC SECTION 01030 
SUBTOTAL-WORK BREAKDOWN 330102 

0.33* 
2,244 
45. 10* 

15 334 
17 578 
17,578 

1.000 
17 578 
17,578 

0.00* 
0 

0.00* 
0 
0 
0 

1.000 
0 
0 

0.00* 0.33 
0 2,244 

0.00* 45. 10 
0 15 334 
0 17 578 
0 17,578 

1.000 
0 17 578 
0 17,578 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 330102 
COST/WBS UNIT 330102 

MUP/ 
EXT 

17,578 

LUPI 
EXT 

0 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

0 

TOTAL 

17,578 
17' 578 .00 

01/20/99 33 
09/01/94 01 

7 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010304 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
ENVIRONMENTAL PROTECTION PLAN 

SYSDC ENVIRONMENTAL PROTECTION PLAN 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUE CR ENVIRONMENTAL CONDITIONS 0.00* 

REPORT 8.00 HRS 0 
AUE PP ENVIRONMENTAL PROTECTION 0.00* 

PLAN 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010304 0 

TOTAL FOR WORK BREAKDOWN 33010304 0 
COST/WBS UNIT 33010304 

42.22* 0.00* 42.22 
338 0 338 

55.83* 0.00* 55.83 
447 0 447 
784 0 784 
784 0 784 

1.000 1.000 
784 0 784 
784 0 784 

784 0 784 
784.34 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010308 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
SITE SAFETY AND HEALTH PLAN (SSHP) 

SYSDC SITE SAFETY AND HEALTH PLAN (SSHP) 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUH&SP 0.00* 

HEALTH AND SAFETY PLAN 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010308 0 

TOTAL FOR WORK BREAKDOWN 33010308 0 
COST/WBS UNIT 33010308 

45.76* 
366 
366 
366 

1.000 
366 
366 

366 

0.00* 45.76 
0 366 
0 366 
0 366 

1.000 
0 366 
0 366 

0 366 
366.08 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33010314 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MUP/ 
EXT 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
CONSTRUCTION QUALITY CONTROL PLAN 

SYSDC CONSTRUCTION QUALITY CONTROL PLAN 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUQCP 0.00* 

QUALITY CONTROL PLAN 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010314 0 

TOTAL FOR WORK BREAKDOWN 33010314 0 
COST/WBS UNIT 33010314 

LUP/ 
EXT 

57.64* 
461 
461 
461 

1.000 
461 
461 

461 

EUP/ 
EXT 

PRINTING DATE: 01/20/99 33 
DATABASE DATE: 09/01/94 01 
PAGE NUMBER 8 

TOTAL 

0.00* 57.64 
0 461 
0 461 
0 461 

1.000 
0 461 
0 461 

0 461 
461.12 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010322 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
OTHER TECHNOLOGY PLANS 

SYSDC RAC WORK PLAN 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AURWP 0.00* 

RAC NARRATIVE 12.00 HRS 0 
AUS&AP SAMPLING AND ANALYSIS 0.00* 

PLAN 4.00 HRS 0 
AUSD 0.00* 

SHOP DRAWINGS 24.00 HRS 0 
AUSPEC 0.00* 

SPECIFICATIONS 24.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010322 0 

TOTAL FOR WORK BREAKDOWN 33010322 0 
COST /WBS UN IT 33010322 

51.62* 0.00* 51.62 
619 0 619 

55.88* 0.00* 55.88 
224 0 224 

55.88* 0.00* 55.88 
1,341 0 1,341 
40.24* 0.00* 40.24 

966 0 966 
3 150 0 3 150 
3, 150 0 3, 150 

1.000 1.000 
3 150 0 3 150 
3, 150 0 3, 150 

3, 150 0 3, 150 
3, 149.83 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33010330 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

MUP/ 
EXT 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
LOCAL PERM ITS 

SYSDC LOCAL PERMITS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUPC 0.00* 

CONSTRUCTION PERMITS 4.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010330 0 

TOTAL FOR WORK BREAKDOWN 33010330 0 
COST /WBS UN IT 33010330 

LUP/ 
EXT 

42.26* 
169 
169 
169 

1.000 
169 
169 

169 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

0.00* 42.26 
0 169 
0 169 
0 169 

1.000 
0 169 
0 169 

0 169 
169.05 

01/20/99 33 
09/01/94 01 

9 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33010331 HTRW REMEDIAL ACTION 
MOBILIZATION AND PREPARATORY WORK 

PRECONSTRUCTION SUBMITTALS/IMPLEMENTATION PLANS 
STATE PERMITS 

SYSDC STATE PERMITS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUPE 0.00* 

ENVIRONMENTAL PERMITS 4.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 0 
SUBTOTAL-SPEC SECTION 01400 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01400 0 
SUBTOTAL-WORK BREAKDOWN 33010331 0 

TOTAL FOR WORK BREAKDOWN 33010331 0 
COST/WBS UNIT 33010331 

121.00* 0.00* 121.00 
484 0 484 
484 0 484 
484 0 484 

1.000 1.000 
484 0 484 
484 0 484 

484 0 484 
484.00 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33020602 HTRW REMEDIAL ACTION 
MONITORING, SAMPLING, TESTING, AND ANALYSIS 

SAMPLING SOIL AND SEDIMENT 
SUB-SURFACE SOIL 

SYSDC DISPOSAL SAMPLING AND ANLYSIS 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

33020602 HTRW REMEDIAL ACTION 

GRP 
QUAN U/M 

MUP/ 
EXT 

MONITORING, SAMPLING, TESTING, AND ANALYSIS 
SAMPLING SOIL AND SEDIMENT 

SUB-SURFACE SOIL 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AUDP 0.00* 

DISPOSAL PAPERWORK 8.00 HRS 0 
SUBTOTAL-SUBSPEC SECTION 01400 
SUBTOTAL-SPEC SECTION 
MARKUP 

01400 

TOTAL FOR SPEC SECTION 01400 
02223 ROADWAY EXCAVATION 

02223 ROADWAY EXCAVATION 
AULAB COLLECTION AND ANALYSIS 

OF SAMPLES FOR DISPOSAL 4.00 EA 
SUBTOTAL-SUBSPEC SECTION 02223 
SUBTOTAL-SPEC SECTION 
MARKUP 

02223 

TOTAL FOR SPEC SECTION 02223 
SUBTOTAL-WORK BREAKDOWN 33020602 

TOTAL FOR WORK BREAKDOWN 33020602 
COST/WBS UNIT 33020602 

-----
0 

0 

1.000 
0 

143.00* 
572 
572 
572 

1.000 
572 
572 

572 

LUP/ 
EXT 

28.69* 
230 
230 
230 

1.000 
230 

0.00* 
0 
0 
0 

1.000 
0 

230 

230 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

TOTAL 

0.00* 28.69 
0 230 
0 230 
0 230 

1.000 
0 230 

33.00* 176.00 
132 704 
132 704 
132 704 

1.000 
132 704 
132 934 

132 934 
933.50 

01/20/99 33 
09/01/94 01 

10 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

330601 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

EXTRACTION AND INJECTION WELLS 

SYSDC EXTRACTION AND INJECTION WELLS 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
1XSG 0.00* 

0 STAFF GEOLOGIST/ENGINEER 120.00 HRS-----

02672 

02672 
BFT2RW 

SUBTOTAL-SUBSPEC SECTION 01400 
SUBTOTAL-SPEC SECTION 01400 
MARKUP 
TOTAL FOR SPEC SECTION 01400 

WELL DRILLING 920.00 LF 

0 
0 

1.000 
0 

8.80* 
8,096 

27.37* 
3 284 
3 284 
3,284 

1.000 
3,284 

59.40* 
54,648 

0.00* 
0 
0 
0 

1.000 
0 

8.80* 
8,096 

27.37 
3 284 
3 284 
3,284 

3,284 

77.00 
70,840 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

330601 

KCWHC 

GRP 
QUAN U/M 

HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

EXTRACTION AND INJECTION WELLS 

WELLHEAD COVER 
24"X24" ALUMININ DOOR, LN 
H-20 LOADING, BOLT LOCK 38.00 EA 

SUBTOTAL-SUBSPEC SECTION 02672 
SUBTOTAL-SPEC SECTION 02672 
MARKUP 
TOTAL FOR SPEC SECTION 02672 

03300 CAST-IN-PLACE CONCRETE -

03300 CAST-IN-PLACE CONCRETE -
EK I MD PLACE CONC 2500 OR 3000# 

FTG OR PILE CAP BY CHUTE 10.00 CY 
SUBTOTAL-SUBSPEC SECTION 03300 
SUBTOTAL-SPEC SECTION 03300 
MARKUP 
TOTAL FOR SPEC SECTION 03300 
SUBTOTAL-WORK BREAKDOWN 330601 

TOTAL FOR WORK BREAKDOWN 330601 
COST/WBS UNIT 330601 

MUP/ 
EXT 

634. 70* 
24 119 
32,215 
32,215 

1.000 
32,215 

60.50 
605 
605 
605 

1.000 
605 

32,820 

32,820 

LUP/ 
EXT 

27.50* 
1 045 

55 693 
55,693 

1.000 
55,693 

5.03 
50 
50 
50 

1.000 
50 

59,027 

59,027 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

EUP/ 
EXT 

0.00* 
0 

8 096 
8,096 

1.000 
8,096 

0.14 
1 

1.000 

8,097 

8,097 

TOTAL 

662.20 
25 164 
96 004 
96,004 

96,004 

65.67 
657 
657 
657 

657 
99,944 

99,944 
99,944.46 

01/20/99 33 
09/01/94 01 

11 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33060201 HTR\.I REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

SUBSURFACE DRAINAGE/COLLECTION 
TRENCH EXCAVATION/SOIL/ROCK 

SYSDC TRENCH EXCAVATION/SOIL/ROCK 

02050 DEMOLITION AND REMOVAL 

02052 PAVEMENT & SLABS 
BCATAA SAW CUTTING ASPHALT EACH 

ADD'L INCH OF DEPTH OR LN 
LESS THAN 1000 LF 320.00 LF 

BCATC SAW CUTTING CONCRETE 
PAVING REINFORCED LN 
PER INCH OF DEPTH 12,880.00 LF 

SUBTOTAL-SUBSPEC SECTION 02052 
SUBTOTAL-SPEC SECTION 02050 
MARKUP 
TOTAL FOR SPEC SECT ION 02050 

02223 ROADWAY EXCAVATION 

02223 ROADWAY EXCAVATION 
BQCSD CONTAMINATED SOIL 

DISPOSAL 83.00 CY 

0.06* 0.26* 0.18* 0.50 
18 84 56 158 

0.36* 0.59* 0.41* 1.36 
4 675 7 651 5 242 17 568 
4 693 7 735 5 298 17 727 
4,693 7,735 5,298 17,727 

1.000 1.000 1.000 
4,693 7,735 5,298 17,727 

11.00* 0.00* 42.90* 53.90 
913 0 3,561 4,474 



BACKUP REPORT PRINTING DATE: 01/20/99 33 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER 12 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

33060201 HTRW REMEDIAL ACTION 
GROUNDWATER COLLECTION AND CONTROL 

SUBSURFACE DRAINAGE/COLLECTION 
TRENCH EXCAVATION/SOIL/ROCK 

SUBTOTAL-SUBSPEC SECTION 02223 913 0 3 561 4 474 
SUBTOTAL-SPEC SECTION 02223 913 0 3,561 4,474 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02223 913 0 3,561 4,474 

02315 

02315 
BQFAP TRENCH EXCAV, BACKFILL, 

& COMPACTION BY UTILITY LN 0.00 59.22* 1.91 61.14 
TRACTOR W/ 21 BACKHOE 330.00 CY 0 19 544 632 20 176 

SUBTOTAL-SUBSPEC SECTION 02315 0 19 544 632 20 176 
SUBTOTAL-SPEC SECTION 02315 0 19,544 632 20, 176 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02315 0 19,544 632 20, 176 

02752 

02752 
DCEZ CONCRETE PAVEMENT FOR 19.47* 13.12* 3.92* 36.51 

PIPE TRENCH 360.00 SY 7 009 4 724 1 410 13 143 
SUBTOTAL-SUBSPEC SECTION 02752 7 009 4 724 1 410 13 143 
SUBTOTAL-SPEC SECTION 02752 7,009 4,724 1,410 13. 143 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02752 7,009 4, 724 1,410 13,143 

02951 

02951 
DFDL ASPHALT PAVING REPAIRS 

TYPE "B" REPAIR (ASPHALT LN 2.66* 4.14* 0.72* 7.51 
PAVEMENT 2" THICK) 72.00 SY 192 298 51 541 

SUBTOTAL-SUBSPEC SECTION 02951 192 298 51 541 
SUBTOTAL-SPEC SECTION 02951 192 298 51 541 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02951 192 298 51 541 
SUBTOTAL-WORK BREAKDOWN 33060201 12,807 32,301 10,952 56,060 

TOTAL FOR WORK BREAKDOWN 33060201 12,807 32,301 10,952 56,060 
COST /WBS UN IT 33060201 56,060.14 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33070212 HTRW REMEDIAL ACTION 
AIR POLLUTION/GAS COLLECTION AND CONTROL 

GAS/VAPOR COLLECTION WELL SYSTEM 
GAS COLLECTION HEADER/FITTINGS/TANKS 

SYSDC SVE SYSTEM 



BACKUP REPORT PRINTING DATE: 01/20/99 33 
\.IORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER 13 

GRP MUP/ LUPI EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

33070212 HTR\.I REMEDIAL ACTION 
AIR POLLUTION/GAS COLLECTION AND CONTROL 

GAS/VAPOR COLLECTION \.JELL SYSTEM 
GAS COLLECTION HEADER/FITTINGS/TANKS 

02510 

02510 
2IF2B MECHANICAL CRE\.I MISC 0.00 109.80 0.00 109.80 

INSTALLATION 24.00 HR 0 2,635 0 2,635 
DJDBA 2.00* 0.39* 0.00 2.39 

411 PVC PIPE 1,800.00 LF 3,604 693 0 4,297 
QLNN 16.04 1.00 0.00 17.04 

411 PVC 1/4 BEND 10.00 EA 160 10 0 170 
QLNO 17.85* 15.15* 0.00 33.00 

411 PVC TEE 20.00 EA 357 303 0 660 
QTBX MISC FITTINGS AND 550.00* 275.00* 0.00* 825.00 

APPURTUNANCES 1.00 LS 550 275 0 825 
RDBA 57.20 18.30 0.00 75.50 

VACUUM GAUGE 20.00 EA 1, 144 366 0 1,510 
RFEC 14.85* 11.23* 0.00 26.08 

BALL VALVE 111 20.00 EA 297 225 0 522 
RFGL 47.30* 10.21* 0.00 57.51 

BALANCING VALVE 111 20.00 EA 946 204 0 1 150 
SUBTOTAL-SUBSPEC SECTION 02510 7 058 4 711 0 11 769 
SUBTOTAL-SPEC SECTION 02510 7,058 4, 711 0 11,769 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02510 7,058 4,711 0 11,769 

11317 

11317 
SCSVEQ SVE BLOWER 10 ,725. 00* 1, 100.00* 0.00* 11,825.00 

30 HP 1.00 EA 10 725 1 100 0 11 825 
SUBTOTAL-SUBSPEC SECT ION 11317 10 725 1 100 0 11 825 
SUBTOTAL-SPEC SECTION 11317 10,725 1, 100 0 11,825 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 11317 10 725 1 100 0 11 825 
SUBTOTAL-WORK BREAKDOWN 33070212 17,783 5,811 0 23,594 

TOTAL FOR \.IORK BREAKDOWN 33070212 17,783 5,811 0 23,594 
COST/\.IBS UNIT 33070212 23,594.10 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33079012 HTR\.I REMEDIAL ACTION 
AIR POLLUTION/GAS COLLECTION AND CONTROL 

SYSDC AIR SPARGE SYSTEM 



BACKUP REPORT PRINTING DATE: 01/20/99 33 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER 14 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

33079012 HTRW REMEDIAL ACTION 
AIR POLLUTION/GAS COLLECTION AND CONTROL 

02510 

02510 
2IF2B MECHANICAL CREW 0.00 109.80 0.00 109.80 

MISC INSTALLATION 24.00 HR 0 2,635 0 2,635 
DJDBA 2.00 0.39 0.00 2.39 

411 PVC PIPE 1,600.00 LF 3,203 616 0 3,819 
QLNN 16.04 1.00 0.00 17.04 

411 PVC 1/4 BEND 9.00 EA 144 9 0 153 
QLNO 17.85 15. 15 0.00 33.00 

411 PVC TEE 18.00 EA 321 273 0 594 
QTBX MISC FITTINGS AND 550.00* 275.00* 0.00* 825.00 

APPURTUNANCES 1.00 LS 550 275 0 825 
RDBA 57.20 18.30 0.00 75.50 

PRESSURE GAUGE 18.00 EA 1,030 329 0 1,359 
RFEC 14.85 11.23 0.00 26.08 

BALL VALVE 111 18.00 EA 267 202 0 469 
RFGL 47.30 10.21 0.00 57 .51 

BALANCING VALVE 111 18.00 EA 851 184 0 1 035 
SUBTOTAL-SUBSPEC SECT ION 02510 6 367 4 523 0 10 890 
SUBTOTAL-SPEC SECTION 02510 6,367 4,523 0 10,890 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 02510 6,367 4,523 0 10,890 

11318 

11318 
SCASM AIR SPARGE BLOWER 3,850.00* 550.00* 0.00* 4,400.00 

10 HP 1. DO EA 3 850 550 0 4 400 
SUBTOTAL-SUBSPEC SECTION 11318 3 850 550 0 4 400 
SUBTOTAL-SPEC SECTION 11318 3,850 550 0 4,400 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 11318 3 850 550 0 4 400 
SUBTOTAL-WORK BREAKDOWN 33079012 10,217 5,073 0 15,290 

TOTAL FOR WORK BREAKDOWN 33079012 10,217 5,073 0 15,290 
COST/WBS UNIT 33079012 2,548.41 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33200604 HTRW REMEDIAL ACTION 
SITE RESTORATION 

POST-CONSTRUCTION MAINTENANCE 
OPERATION AND MAINTENANCE 

SYSDC OPERATION AND MAINTENANCE 



BACKUP REPORT PRINTING DATE: 01/20/99 33 
WORK BREAKDOWN-SPEC DATABASE DATE: 09/01/94 01 

PAGE NUMBER : 15 

GRP MUP/ LUP/ EUP/ 
QUAN U/M EXT EXT EXT TOTAL 

33200604 HTRW REMEDIAL ACTION 
SITE RESTORATION 

POST-CONSTRUCTION MAINTENANCE 
OPERATION AND MAINTENANCE 

01030 FIELD OVERHEAD 

01030 FIELD OVERHEAD 
ALAM! 0.33* 0.00* 0.00* 0.33 

MILEAGE 3,900.00 MI 1,287 0 0 1,287 
ALAPD PER DIEM EXPENSES FOR 45. 10* 0.00* 0.00* 45.10 

TRAVEL 13.00 MD 586 0 0 586 
SUBTOTAL-SUBSPEC SECTION 01030 1 873 0 0 1 873 
SUBTOTAL-SPEC SECTION 01030 1,873 0 0 1,873 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01030 1,873 0 0 1,873 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
1XPMS 0.00* 37.96* 0.00* 37.96 

SENIOR PROJECT MANAGER 26.00 HRS 0 987 0 987 
SUBTOTAL-SUBSPEC SECTION 01400 0 987 0 987 
SUBTOTAL-SPEC SECTION 01400 0 987 0 987 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01400 0 987 0 987 

01781 

01781 
RZOM OPERATION & MAINTENANCE 

1 PERSON, 1 DAY/2 WEEKS, LN 110.00* 440.00* 55.00* 605.00 
FOR 180 DAYS 13.00 DAY 1 430 5 720 715 7 865 

SUBTOTAL-SUBSPEC SECTION 01781 1 430 5 720 715 7 865 
SUBTOTAL-SPEC SECTION 01781 1,430 5, 720 715 7,865 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01781 1,430 5, 720 715 7,865 

11300 

11300 
OXAEE 0.00* 352.00* 0.00* 352.00 

TRAINING SMALL SYSTEMS 3.00 DAY 0 1 056 0 1 056 
SUBTOTAL-SUBSPEC SECTION 11300 0 1 056 0 1 056 
SUBTOTAL-SPEC SECTION 11300 0 1,056 0 1, 056 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 11300 0 1 056 0 1 056 
SUBTOTAL-WORK BREAKDOWN 33200604 3,303 7,763 715 11, 781 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 33200604 
COST/WBS UNIT 33200604 

MUP/ 
EXT 

3,303 

LUP/ 
EXT 

7,763 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

715 

TOTAL 

11, 781 
11, 781.29 

01/20/99 33 
09/01/94 01 

16 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

332104 HTRW REMEDIAL ACTION 
DEMOBILIZATION 

DEMOBILIZATION OF CONSTRUCTION EQP AND FACILITIES 

SYSDC DEMOBILIZATION OF CONSTRUCTION EQUIPMENT AND FACILITIES 

01115 

01115 
1+FB 0.00 

DEMOBILIZATION 1.00 LS 0 
SUBTOTAL-SUBSPEC SECTION 01115 0 
SUBTOTAL-SPEC SECTION 01115 0 
MARKUP 1.000 
TOTAL FOR SPEC SECTION 01115 0 
SUBTOTAL-WORK BREAKDOWN 332104 0 

TOTAL FOR WORK BREAKDOWN 3321D4 0 
COST/WBS UNIT 332104 

137. 50* 550.00* 687. 50 
138 550 688 
138 550 688 
138 550 688 

1.000 1.000 
138 550 688 
138 550 688 

138 550 688 
687.50 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33210501 HTRW REMEDIAL ACTION 
DEMOBILIZATION 

DEMOBILIZATION OF PERSONNEL 
RELOCATION OF SUPERVISORY PERSONNEL 

SYSDC RELOCATION OF SUPERVISORY PERSONNEL 

01030 FIELD OVERHEAD 

01030 FIELD OVERHEAD 
ALAM! 

MILEAGE 1,000.00 MI 
ALAPD PER DIEM EXPENSES FOR 

TRAVEL 4.00 MD 
SUBTOTAL-SUBSPEC SECTION 01030 
SUBTOTAL-SPEC SECTION 01030 
MARKUP 
TOTAL FOR SPEC SECTION 01030 
SUBTOTAL-WORK BREAKDOWN 33210501 

TOTAL FOR WORK BREAKDOWN 33210501 
COST/WBS UNIT 33210501 

0.33* 0.00* 0.00* 0.33 
330 0 0 330 

45 .10* 0.00* 0.00* 45.10 
180 0 0 180 
510 0 0 510 
510 0 0 510 

1.000 1.000 1.000 
510 0 0 510 
510 0 0 510 

510 0 0 510 
510.40 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

33210603 HTRW REMEDIAL ACTION 
DEMOBILIZATION 

POST-CONSTRUCTION SUBMITTALS 
POST-CONSTRUCTION DOCUMENTATION 

SYSDC DOCUMENTATION 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AU CCR CONTRACTOR'S CLOSE-OUT 

REPORT 16.00 HRS 
AUO&MM OPERATION & MAINTENANCE 

MANUAL 40.00 HRS 
AURD 

RECORD DRAWINGS 40.00 HRS 
SUBTOTAL-SUBSPEC SECTION 01400 
SUBTOTAL-SPEC SECTION 01400 
MARKUP 
TOTAL FOR SPEC SECTION 01400 
SUBTOTAL-WORK BREAKDOWN 33210603 

TOTAL FOR WORK BREAKDOWN 33210603 
COST /WBS UN IT 33210603 

MUP/ 
EXT 

0.00* 
0 

0.00* 
0 

0.00* 
0 
0 
0 

1.000 
0 
0 

0 

LUP/ 
EXT 

46.78* 
749 

46.04* 
1,841 
47.38* 
1 895 
4 485 
4,485 

1.000 
4 485 
4,485 

4,485 

EUP/ 
EXT 

PRINTING DATE: 01/20/99 33 
DATABASE DATE: 09/01/94 01 
PAGE NUMBER 17 

TOTAL 

0.00* 46.78 
0 749 

0.00* 46.04 
0 1,841 

0.00* 47.38 
0 1 895 
0 4 485 
0 4,485 

1.000 
0 4 485 
0 4,485 

0 4,485 
4,485.01 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33909901 HTRW REMEDIAL ACTION 

SYSDC SUPERVISION/MANGEMENT 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
1XHSO HEALTH AND SAFETY 0.00* 31.09* 0.00* 31.09 

OFFICER 34.00 HRS 0 1,057 0 1, 057 
1XPMS 0.00* 37.96* 0.00* 37.96 

SENIOR PROJECT MANAGER 170.00 HRS 0 6,453 0 6,453 
1XQAQC QUALITY ASSURANCE AND 0.00* 39.15* 0.00* 39.15 

QUALITY CONTROL OFFICER 170.00 HRS 0 6,655 0 6,655 
1XSUP CONSTRUCTION 0.00* 28.69* 0.00* 28.69 

SUPERINTENDENT 670.00 HRS 0 19 221 0 19 221 
SUBTOTAL-SUBSPEC SECTION 01400 0 33,387 0 33,387 
SUBTOTAL-SPEC SECTION 01400 0 33,387 0 33,387 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01400 0 33,387 0 33,387 
SUBTOTAL-WORK BREAKDOWN 33909901 0 33,387 0 33,387 



BACKUP REPORT 
WORK BREAKDOWN-SPEC 

GRP 
QUAN U/M 

TOTAL FOR WORK BREAKDOWN 33909901 
COST/WBS UNIT 33909901 

MUP/ 
EXT 

0 

LUP/ 
EXT 

33,387 

EUP/ 
EXT 

PRINTING DATE: 
DATABASE DATE: 
PAGE NUMBER 

0 

TOTAL 

33,387 
33,386.58 

01/20/99 33 
09/01/94 01 

18 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

33909902 HTRW REMEDIAL ACTION 

SYSDC ADMINISTRATION 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 

01400 CONTRACTOR QUALITY CONTROL SYSTEM 
AU CMS CONTRACT MANAGEMENT 0.00* 42.26* 0.00* 42.26 

SYSTEM 24.00 HRS 0 1,014 0 1,014 
AU CPR CONTRACTOR PRODUCTION 0.00* 42.24* 0.00* 42.24 

REPORT 16.00 HRS 0 676 0 676 
AUQCMM QUALITY CONTROL MEETING 0.00* 99.89* 0.00* 99.89 

MINUTES 8.00 HRS 0 799 0 799 
AUQCR 0.00* 57.64* 0.00* 57.64 

QUALITY CONTROL REPORT 16.00 HRS 0 922 0 922 
AURIL 0.00* 57.62* 0.00* 57.62 

REWORK ITEMS LIST 4.00 HRS 0 230 0 230 
AUTRSR TEST RESULTS SUMMARY 0.00* 57.64* 0.00* 57.64 

REPORT 8.00 HRS 0 461 0 461 
SUBTOTAL-SUBSPEC SECTION 01400 0 4 103 0 4 103 
SUBTOTAL-SPEC SECTION 01400 0 4,103 0 4, 103 
MARKUP 1.000 1.000 1.000 
TOTAL FOR SPEC SECTION 01400 0 4 103 0 4 103 
SUBTOTAL-WORK BREAKDOWN 33909902 0 4, 103 0 4, 103 

TOTAL FOR WORK BREAKDOWN 33909902 0 4, 103 0 4, 103 
COST/WBS UNIT 33909902 4,103.09 

++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 


