



New Information from the NAVFAC Pacific Guam Program Management Office (Guam PMO)

****DISCLAIMER**** *The following list provides Guam Buildup contract forecasts for the current fiscal year, and is for informational marketing purposes only. These do not constitute a specific offer or commitment by the Navy to fund, in whole or in part, the opportunities referenced herein. Target advertisement dates are approximate. This listing is not all inclusive and may be subject to change. See Federal Business Opportunities (FEDBIZOPS) and/or Navy Electronic Commerce Online (NECO) for official announcements, information and requirements on specific procurement opportunities.*

Responsible Component	Contract/Project Title	Acquisition Type	Acquisition Method	Contract Duration	Government Estimated Dollar Amount	FedBizOpps Date
Military Construction (MILCON)						
NAVFAC Pacific	Guam Design-Build Multiple-Award Construction Contract (MACC)	MACC; unrestricted	Request For Proposal (RFP) Best Value Source Selection (BVSS) (2-Step)	5 years	Not To Exceed (NTE) \$990 Million	Phase I Solicitation Released Oct. 6, 2015. Closing Date Nov. 19, 2015, 2:00 p.m. Hawaii Standard Time.
Government of Japan (GOJ) Funded - Mamizu Construction						
NAVFAC Pacific	J-001B Main Cantonment Utilities & Site Infrastructure Phase 1	Single Award; unrestricted	RFP BVSS (2-Step)	>2 years	Between \$250 Million and \$500 Million	Synopsis Posted 27 July 2015